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02 Jul 2024LRPS-2024-9191159

UNITED NATIONS CHILDREN'S FUND   (UNICEF) 

Wishes to invite you to submit a proposal for 

Procurement of Engineering Services for Rehabilitation of WASH 

facilities in 14 schools

Submission deadline: 23 JUL 2024 and 23:59 Hrs, EEST 

Offers are accepted at: chisinautenders@unicef.org
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Date: 02 JUL 2024

Date: 02 JUL 2024

THIS REQUEST FOR PROPOSAL FOR SERVICES HAS BEEN: 

Prepared By: Liliana Prosii

(To be contacted for additional information, NOT FOR SENDING PROPOSALS) 

Email   : lprosii@unicef.org

Approved By: Elena Griu
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REQUEST FOR PROPOSAL FOR SERVICES   FORM

This FORM must be completed, signed and returned to UNICEF. 

Proposal must be made in accordance with the instructions contained in this Request for Proposal for Services 
(RFPS). 

TERMS AND CONDITIONS OF CONTRACT  
Any Contract resulting from this RFPS shall contain UNICEF General Terms and Conditions for Institutional and 
Corporate Contracts and any other Specific Terms and Conditions detailed in this  RFPS. 

INFORMATION  
Any request for information regarding this RFPS must be forwarded by email to the person who prepared this 
document, with specific reference to the RFPS  number. 

The Undersigned, having read the Terms and Conditions of RFPS No. LRPS-2024-9191159 set out in the 
attached document, hereby offers to execute the services specified in this document. 

Currency of Proposal:            

Validity of Proposal:

 Please indicate which of the following Early Payment Discounts Terms are offered by you: 

10 Days 3.0%______15 Days 2.5%______20 Days 2.0%______30 Days Net______Other______ 

Declaration  

The undersigned, being a duly authorized representative of the Company, represents and declares that:  

1. The Company and its Management1 have not been found guilty pursuant to a 
final judgment or a final administrative decision of any of the following: YES NO

a. fraud; ☐ ☐
b. corruption; ☐ ☐
c. conduct related  to a criminal organization; ☐ ☐
d. money laundering or terrorist financing; ☐ ☐
e. terrorist offences  or offences linked to terrorist activities; ☐ ☐
f. sexual exploitation and abuse; ☐ ☐
g. child labour, forced labour, human trafficking; or ☐ ☐
h. irregularity (non-compliance with any legal or regulatory requirement
aaapplicable to the Company or its Management). ☐ ☐

____________________________ 
1 “Management” means any person having powers of representation, decision-making or control over the Organization. 
This may include, for example, executive management and all other persons holding downstream managerial authority, 
anyone on the board of directors, and controlling shareholders.



    RFPS: NON-LTA for Engineering Services

Page 4 of 15RFP Number: 9191159

2. The Company and its Management have not been found guilty pursuant to a 
final judgment or a final administrative decision of grave professional 
misconduct .

☐ ☐

3. The Company and its Management are not: bankrupt, subject to insolvency or 
winding-up procedures, subject to the administration of assets by a liquidator or 
a court, in an arrangement with creditors, subject to a legal suspension of 
business activities, or in any analogous situation arising from a similar 
procedure provided for under applicable national law.

☐ ☐

4. The Company and its Management have not been the subject of a final judgment 
or a final administrative decision finding them in breach of their obligations 
relating to the payment of taxes or social security contributions.

☐ ☐

5. The Company and its Management have not been the subject of a final judgment 
or a final administrative decision which found they created an entity in a 
different jurisdiction with the intent to circumvent fiscal, social or any other 
legal obligations in the jurisdiction of its registered office, central 
administration, or principal place of business (creating a shell company). 

☐ ☐

6. The Company and its Management have not been the subject of a final judgment 
or a final administrative decision which found the Company was created with 
the intent referred to in point (5)(being a shell company).

☐ ☐

The UNICEF reserves the right to disqualify the Company suspend or terminate any contract or other 
arrangement between the UNICEF and the Company, with immediate effect and without liability, in the event of 
any misrepresentation made by the Company in this Declaration. 

It is the responsibility of the Company to immediately inform the UNICEF of any changes in the situations 
declared.   

This Declaration is in addition to, and does not replace or cancel, or operate as a waiver of, any terms of 
contractual arrangements between the UNICEF and the Company.  
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Signature:

Date:

Name & Title:

Name of the Company:

UNGM #:

Postal Address:

E-mail :
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PART I – PURPOSE OF THIS REQUEST FOR PROPOSALS FOR ENGINEERING SERVICES  

1. BACKGROUND

1.1 UNICEF promotes the rights and wellbeing of every child, in everything we do.Together with our 
partners, we work in 190 countries and territories to translate that commitment into practical action, 
focusing special effort on reaching the most vulnerable and excluded children, to the benefit of all children, 
everywhere. 

2. SOLICITATION

2.1 The purpose of this Request for Proposals for Engineering Services (“RFPS”) is to invite proposals for 
Procurement of Engineering Services for Rehabilitation of WASH facilities in 14 schools  [as fully 
detailed in the Terms of Reference attached at Annex B] 

2.2 This RFPS document is comprised of the following: 
• This document
• The UNICEF Standard Contract for Engineering Services which is attached as Annex A
           to this document
• [The full Terms of Reference attached at Annex B]
• Information to be submitted in the Technical Proposal: ANNEX C; ANNEX D: Price 

proposal forms ; ANNEX E: Technical Specifications

2.3 This RFPS is an invitation to treat and shall not be construed as an offer capable of being accepted or 

as creating any contractual, other legal or restitutionary rights.  No binding contract, including a process 
contract or other understanding or arrangement, will exist between the Proposer and UNICEF and nothing 
in or in connection with this RFPS shall give rise to any liability on the part of UNICEF unless and until a 
contract is signed by UNICEF and the successful Proposer. 

PART II – PROPOSAL SUBMISSION PROCESS  

1. PROPOSAL SUBMISSION SCHEDULE

1.1 Acknowledgement of receipt of RFPS.  Proposers are requested to inform UNICEF as soon as possible 
by Email  to Liliana Prosii at lprosii@unicef.org that they have received this RFPS. 

IMPORTANT: PROPOSALS ARE NOT TO BE SENT TO THE INDIVIDUAL STATED ABOVE – 
ANY PROPOSALS SENT TO THE ABOVE NAMED INDIVIDUAL WILL BE DISQUALIFIED.  

1.2 Questions from Proposers.  Proposers are required to submit any questions in respect of this RFPS by 
Email to Liliana Prosii at lprosii@unicef.org. The deadline for receipt of any questions is 18 JUL 2024 and 
17:00 Hrs EEST. 

IMPORTANT: PROPOSALS ARE NOT TO BE SENT TO THE INDIVIDUAL STATED ABOVE – 
ANY PROPOSALS SENT TO THE ABOVE-NAMED INDIVIDUAL WILL BE DISQUALIFIED.  

Proposers are required to keep all questions as clear and concise as possible. 

Proposers are also expected to immediately notify UNICEF in writing of any ambiguities, errors, 
omissions, discrepancies, inconsistencies or other faults in any part of the RFPS, providing full details. 
Proposers will not benefit from such ambiguities, errors, omissions, discrepancies, inconsistencies or other 
faults. 

UNICEF will compile the questions received. UNICEF may, at its discretion, at once copy any anonymized 
question and its reply to all other invited Proposers and/or post these on the UNICEF website and/or 
respond to the question at a bid conference. After any such bid conference, a Questions and Answers 
document may be prepared and will be made available in public. 

1.3 Amendments to RFPS Documents.  At any time prior to the Submission Deadline, UNICEF may, for 
any reason, whether at its own initiative or in response to a clarification requested by a prospective 
Proposer, modify the RFPS documents by amendment. If the RFPS was available publicly online, 
amendments will also be posted publicly online. Further, all prospective Proposers who have received the 

https://www.unicef.org/supply/media/12181/file/Standard-contract-engineering-services.pdf
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RFPS documents directly from UNICEF will be notified in writing of all amendments to the RFPS 
documents. In order to afford prospective Proposers reasonable time in which to take the amendment into 
account in preparing their Proposals, UNICEF may, at its sole discretion, extend the Submission Deadline. 

1.4 Site Visit A site visit for this project is MANDATORY for the Proposer 

Site visit details: self arranged by the bidder

1.5 Bid conference.  Not Applicable.  

1.6 
Submission Deadline.  The deadline for submission of proposals is as follows: 23 Jul 2024, 23:59 EEST

Any proposals received by UNICEF after the Submission Deadline will be rejected. 

1.7 Proposal Opening. Due to the nature of this RFPS, there will be no public opening of proposals 

2. LANGUAGE

2.1 The Proposal prepared by the Proposer and all correspondence and documents relating to the Proposal 
exchanged by the Proposer and UNICEF, will be written in Romanian. Supporting documents and printed 
literature furnished by the Proposer may be in another language provided that they are accompanied by an 
appropriate translation in Romanian . When interpreting the Proposal, the translated version of these 
supporting documents and printed literature will prevail over the original version of these documents. The 
sole responsibility for translation, including the accuracy of the translation, will rest with the Proposer. 

3. VALIDITY OF PROPOSALS; MODIFICATION AND CLARIFICATIONS; WITHDRAWAL

3.1 Validity Period.  Proposers must indicate the validity period of their Proposal.Proposals should be valid 
for a period of not less than one hundred and twenty (120) days after the Submission Deadline. UNICEF 
reserves the right not to consider proposals that are valid for a shorter period of time. 
UNICEF may request the Proposer to extend the validity period. The Proposal of Proposers who decline to 
extend the validity of their Proposal shall become disqualified as no longer valid. 

3.2 Other Changes.  All changes to a Proposal must be received by UNICEF prior to the Submission Deadline. 
The Proposer must clearly indicate that the revised Proposal is a modification and supersedes the earlier 
version of the Proposal, or state the changes from the original Proposal. 

3.3 Withdrawal of Proposal.  A Proposal may be withdrawn by the Proposer on e-mailed or written request 
received by UNICEF from the Proposer prior to Submission Deadline. Negligence on the part of the 
Proposer confers no right for the withdrawal of the Proposal after it has been opened. 

3.4 Clarifications Requested by UNICEF.  During the evaluation of Proposals, UNICEF may, in its sole, 
discretion, seek clarifications from any Proposer in order for UNICEF to fully understand the Proposer’s 
Proposal and assist in the examination, evaluation and comparison of Proposals. UNICEF may seek such 
clarifications through written communications or may request an interview with any Proposer. During this 
clarification process, no change in the price or substance of the Proposal will be sought, offered or 
permitted, except as required in order to allow for correction of arithmetical errors discovered by UNICEF. 

3.5 References. UNICEF reserves the right to contact any or all references supplied by the Proposer(s) and 
to seek references from other sources as UNICEF deems appropriate. 

4. ELIGIBILITY; PROPOSER INFORMATION

4.1 Proposer. The term “Proposer” refers to those companies that submit a proposal pursuant to this RFPS 
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and “Proposal” refers to all the documents provided by the Proposer in its response to this RFPS.  A 
Proposer will only be eligible for consideration if it complies with the representations set out in Part V of 
this RFPS, including the representations on ethical standards, including conflicts of interest. 

4.2 Joint Venture, Consortium or Association.  

(a) If the Proposer is a group of legal entities that will form or have formed a joint venture,
consortium or association at the time of the submission of the Proposal, each such legal entity will
confirm in their joint Proposal that:

(i) they have  designated one party to act as a lead entity, duly vested with authority to legally
bind the members of the joint venture jointly and severally, and this will be evidenced by a
Joint Venture Agreement among the legal entities, which will be submitted along with the
Proposal; and

(ii) if they are awarded the contract, the designated lead entity will enter into the contract with
UNICEF, who will be acting for and on behalf of all the member entities comprising the joint
venture.

(b) After the Proposal has been submitted to UNICEF, the lead entity identified to represent the joint
venture will not be altered without the prior written consent of UNICEF.

(c) If a joint venture’s Proposal is the Proposal selected for award, UNICEF will award the contract to
the joint venture, in the name of its designated lead entity.  The lead entity will sign the contract for
and on behalf of all other member entities and will be solely responsible for the coordination,
implementation and quality of the services to be provided. All payments for the accepted services
will only be made to the lead entity only

4.3  Proposals from Government Organizations.  The eligibility of Proposers that are wholly or partly owned 
by the Government will be subject to UNICEF’s further evaluation and review of various factors such as 
being registered as an independent entity, the extent of Government ownership/share, receipt of subsidies, 
mandate, access to information in relation to these RFPS documents, and others that may lead to undue 
advantage against other Proposers, and the eventual rejection of the Proposal. 

4.4 Proposals from organizations where the sole proprietor is a former or retired UNICEF/UN staff member.  
Any organization, whose sole proprietor is a former or retired staff member of UNICEF (or any other 
United Nations organization), which submits a Proposal must disclose his/her previous United Nations 
employment at the time of submission. Any such Proposal will be treated as though the Proposal came from 
an individual for the purposes of UNICEF’s standard conditions on contracting former and retired members 
of staff. 

5. PREPARATION OF OFFER

5.1 Proposers are responsible to inform themselves in preparing their Proposal. In this regard, the Proposers 
will ensure that they: 

• Examine all terms, requirements and formal submission instructions (e.g. regarding form and
timing of submission,  marking of envelopes, no price information in technical proposal etc.)
included in the RFPS documents (including the Instruction to Proposers section);

• Review the RFPS to ensure that they have a complete copy of all documents;
• Review the UNICEF Standard Contract for Engineering Services for the supply of services

publicly available on the UNICEF Supply website:
https://www.unicef.org/supply/resources/procurement-policies ;

• Review the UNICEF policies publicly available on the UNICEF Supply website:
https://www.unicef.org/supply/resources/procurement-policies.
In particular, Proposers should familiarize themselves with the obligations imposed on suppliers
and their personnel and sub-contractors under the UNICEF Policy Prohibiting and Combatting
Fraud and Corruption and the UNICEF Policy on Conduct Promoting the Protection and
Safeguarding of Children;

• Attend any bid conference if it is mandatory under this RFPS;
• Fully inform and satisfy themselves as to requirements of any relevant authorities and laws that

apply, or may in the future apply, to the supply of the services.
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Proposers acknowledge that UNICEF, its directors, employees and agents make no representations or 
warranties (express or implied) as to the accuracy or completeness of this RFPS or any other information 
provided to the Proposers. 

5.2 Failure to meet all requirements and instructions in the RFPS documents or to provide all requested 
information will be at the Proposer’s own risk, and may result in rejection of the Proposer’s Proposal. 

5.3 The Proposal must be organized to follow the format of this RFPS. Each Proposer must respond to the 
stated requests or requirements, and indicate that the Proposer understands and confirms acceptance of 
UNICEF’s stated requirements. The Proposer should identify any substantive assumption made in 
preparing its offer. The deferral of a response to a question or issue to any contract negotiation stage is not 
acceptable. Any item not specifically addressed in the Proposal will be deemed as accepted by the 
Proposer.  Incomplete or inadequate responses, lack of response or misrepresentation in responding to any 
questions will affect the evaluation of the Proposal. 

5.4 All references to descriptive materials should be included in the appropriate Proposal paragraph, though the 
material/documents themselves may be provided as annexes to the Proposal. The Proposer must also 
provide sufficient information in the Proposal to address each area of the evaluation criteria as presented in 
this document to allow a fair assessment of all of the Proposers and their Proposals. It is for UNICEF to 
determine, in its sole discretion, whether information provided is sufficient. 

5.5 The completed and signed Request for Proposal for Services Form must be submitted 
together with the Proposal. The Request for Proposal for Services Form must be signed by a duly 
authorized representative of the Organization/Company. 

5.6 Proposals must be clearly marked with the RFPS number. 

5.7 If answer sheets are provided by UNICEF then these must be completed by the Proposer. 

5.8 Technical Proposal: The Technical Proposal should address the criteria and requirements outlined in this 

RFPS, paying particular attention to its Terms of Reference and its evaluation criteria. It is important to 
note that UNICEF actively welcomes innovative proposals and original solutions to the stated service need. 
NO PRICE INFORMATION SHOULD BE CONTAINED IN THE TECHNICAL PROPOSAL.  

5.9 Price Proposal:  The Price Proposal should be prepared in accordance with the requirements contained 
in the Terms of Reference for this RFPS. 

5.10 Each Proposer acknowledges that its participation in any stage of the solicitation process for this RFPS is 
at its own risk and cost.  The Proposer is responsible for, and UNICEF is not responsible for, the costs of 
preparing its Proposal or response to this RFPS, attendance at any bid conference, site visit, meetings or 
oral presentations, regardless of the conduct or outcome of the solicitation process. 

5.11 The Proposer’s Proposal will include all the annexes attached to the Terms of Reference. 

6. PROPOSAL DOCUMENTS; CONFIDENTIALITY

6.1 This RFPS, together with all Proposal documents provided by the Proposer to UNICEF, will be 
considered the property of UNICEF and Proposals will not be returned to the Proposers. 

6.2 Information contained in the Proposal documents, which the Proposer considers to be its confidential 
information, should be clearly marked "confidential", next to the relevant part of the text, and UNICEF will 
treat such information accordingly. 

6.3 All information and documents provided to the Proposers by UNICEF (“RFPS Materials”) shall be treated 
as confidential by the Proposers. If the Proposer declines to respond to this RFPS, or, if the Proposal is 
rejected or unsuccessful, the Proposer will promptly destroy or delete all such RFPS Materials. The 
Proposer shall not use the RFPS Materials for any purpose other than the purpose of preparing a Proposal 
and shall not disclose the RFPS Materials to any third party, except:  (a) with the prior written consent of 
UNICEF; (b) where the third party is assisting the Proposer in preparing the Proposal, provided the 
Proposer has previously ensured that party's adherence to this duty of confidentiality; (c) if the relevant 
RFPS Materials are at the time of this RFPS lawfully in the possession of the Proposer through a party 
other than UNICEF; (d) if required by law, and provided that the Proposer has previously informed 
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UNICEF in writing of its obligation to disclose the RFPS Materials; or (e) if the RFPS Materials are 
generally and publicly available other than as a result of breach of confidence by the person receiving the 
RFPS Materials. 

7. MULTIPLE PROPOSALS AND PROPOSALS FROM RELATED ORGANIZATIONS

7.1 Proposers shall not submit more than one Proposal as part of this RFPS process. 

7.2 If the Proposer is a group of legal entities that will form or have formed a joint venture, consortium or 
association at the time of the submission of the Proposal then neither the lead entity nor the member entities 
of the joint venture may submit another Proposal, either in its own capacity or as a lead entity or a member 
entity for another joint venture submitting another Proposal. 

7.3 UNICEF reserves the right to reject separate Proposals submitted by two or more Proposers if the Proposers 
are related organizations and are found to have any of the following: 

(a) they have at least one controlling partner, director or shareholder in common; or

(b) any one of them receive or have received any direct or indirect subsidy from the other(s); or

(c) they have a relationship with each other, that gives one or more Proposers access to confidential
information about, or influence over, the other Proposal(s); or

(d) they are subcontractors to each other’s Proposal, or a subcontractor to one Proposal also submits
another Proposal under its name as lead Proposer; or

(e) an individual proposed to be in the team of one Proposer participates in more than one Proposal
received for this solicitation process.

PART III –AWARD/ADJUDICATION OF PROPSALS  

1. AWARD

1.1 Proposal Evaluation Process.The evaluation is carried out by UNICEF in accordance with UNICEF’s 
regulations, rules and practices and all determinations are made in UNICEF’s sole discretion. 

After opening the Proposals, UNICEF will carry out the following steps in the following order: 

• First, each Proposal will be evaluated for compliance with the mandatory requirements of this
RFPS. Proposals deemed not to meet all of the mandatory requirements will be considered non-
compliant and rejected at this stage without further consideration.  Failure to comply with any of
the terms and conditions contained in this RFPS, including, but not limited to, failure to provide all
required information, may result in a Proposal being disqualified from further consideration.

• Second, UNICEF will evaluate the Technical Proposal part for compliance with the technical
requirements stated in this RFPS on the basis of the Proposal evaluation approach set out below.

• Third, UNICEF will undertake a commercial evaluation of the Price Proposal part of technically
compliant Proposals on the basis of the Proposal evaluation approach set out below.

1.2 Proposal Evaluation Approach.  

The evaluation criteria will be a split between technical and commercial (price proposal) scores 
(a 70 / 30 split). 

Proposals submitted in response to this RFPS should include and will be evaluated against the following: 

a) Technical Evaluation

Technical evaluation criteria described in the Terms of Reference attached at Annex B 

Total Maximum 70 Points 
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Only Proposals which receive a minimum of 49 points will be considered further. 

b) Price Proposal (commercial evaluation)

The total amount of points allocated for the price component is 30 . The maximum number of points will be 
allotted to the lowest price proposal that is opened and compared among those invited firms/institutions 
which obtain the threshold points in the evaluation of the technical component. All other price proposals 
will receive points in inverse proportion to the lowest price; e.g.: 

Score for price proposal X = (Max. score for price proposal ( 30  Points) * Price of lowest priced 
proposal) / Price of proposal X 

Total obtainable Technical and Price points: 100 

The Proposer(s) achieving the highest combined technical and price score will (subject to any negotiations 
and the various other rights of UNICEF detailed in this RFPS) be awarded the contract(s). 

1.3 Multiple Arrangements.  UNICEF reserves the right to make multiple arrangements for any service(s) 
where UNICEF considers it to be in its best interest to do so. 

1.4 Negotiation.  UNICEF reserves the right to negotiate with the Proposer(s) that has/have attained the best 
rating/ranking, i.e. those providing the overall best value Proposal. 

1.5 Award Notification.  UNICEF will only notify the Proposer(s) that has/have been awarded the contract(s) 
resulting from this solicitation process; UNICEF may, but is not required to, notify the other Proposers of 
the outcome of this solicitation process. 

2. UNICEF STANDARD CONTRACT FOR ENGINEERING SERVICES

2.1 UNICEF’s Standard Contract for Engineering Services will apply to any contract(s) awarded in 
connection with this RFPS. By signing the RFPS Form, each Proposer is deemed to have confirmed its 
acceptance of the UNICEF Standard Contract for Engineering Services. The Proposer understands that if it 
proposes any amendments or additional terms to the UNICEF Standard Contract for Engineering Services, 
these must be clearly detailed in the Proposal and may negatively affect the evaluation of the Proposal and 
UNICEF reserves the right to reject the Proposer’s Proposal. 

3. RIGHTS OF UNICEF

3.1 UNICEF reserves the following rights: 

(a) to accept any Proposal, in whole or in part; to reject any or all Proposals; or to cancel this
solicitation process in its entirety;

(b) to verify any information contained in Proposer’s response (and the Proposer will provide
UNICEF with its reasonable cooperation with such verification);

(c) to invalidate any Proposal received from a Proposer that, in UNICEF’s sole opinion has
previously failed to perform satisfactorily or complete contracts on time, or UNICEF believes is not
in a position to perform the contract;

(d) to invalidate any Proposal that, in UNICEF’s sole opinion, fails to  meet the requirements and
instructions stated in this RFPS;

(e) to suspend negotiations or withdraw an award to a Proposer at any time up until a contract has
been signed with such Proposer. UNICEF is not required to provide any justification, but will give
notice prior to any such suspension of negotiations or withdrawal of award.

3.2 UNICEF is not liable to any Proposer for any costs, expense or loss incurred or suffered by such Proposer 
in connection with this RFPS or solicitation process, including, but not limited to, any costs, expense or 
loss incurred as result of UNICEF exercising any of its rights in paragraph 3.1 above. 

PART IV – REQUIREMENTS  
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1. PRICE AND PAYMENT

1.1 Price.  The fee for the services and deliverables will be treated as inclusive of all costs, expenses, 
charges or fees that the Proposer may incur in connection with the performance of the services. The 
Proposer is invited to offer any unconditional discounts.  Further, the Proposer may offer early payment 
discounts, i.e. payment within a specific period of time faster than UNICEF’s standard payment terms of 30 
days. 

1.2 Payment Terms.  Invoices may be issued to UNICEF only after the services (or components of the services) 
have been provided and the deliverables (or installments of the deliverables) have been delivered (a) in 
accordance with the contract and (b) to UNICEF’s satisfaction.  The standard terms of payment are net 30 
days, after receipt of invoice. Payment will be effected by bank transfer in the currency of the contract. 

The Proposer will suggest a payment schedule for the contract that is linked to clear milestones and/or 
deliverables identified in the Terms of Reference. UNICEF reserves the right to accept or reject or propose 
amendments to the proposed payment schedules. 

1.3 Currency.  (a) The currency of the Proposal shall be in USD, MDL. UNICEF 
will reject any proposals submitted in another currency. 

(b) If the above paragraph (a) explicitly permits two or more specified currencies for the Proposals, then for
evaluation purposes only, offers submitted in a currency other than US Dollars will be converted into US
Dollars using the United Nations rate of exchange in effect on the submission deadline date.

1.4 Taxes.  Article II, Section 7, of the Convention on the Privileges and Immunities provides, inter alia, that 
the United Nations, including UNICEF as a subsidiary organ, is exempt from all direct taxes, except 
charges for public utility services. All prices/rates quoted in the Proposal must be net of any direct taxes 
and any other taxes and duties, unless otherwise specified in the RFPS documents. 

2. IMPLEMENTATION

2.1 No Reliance.  Except as expressly set out in the RFPS documents, UNICEF will have no obligation 
to provide any assistance to the contractor and UNICEF makes no representations as to the availability of 
any facilities, equipment, materials, systems or licenses which may be helpful or useful for the performance 
of these services.  If the Proposer requires any facilities, equipment, materials, systems or licenses in order 
to do the work, this must be explicitly detailed in its Proposal. 

2.2 Sub-contractors.  Proposers must identify in their Proposal any planned subcontracting of services. 
All subcontracting arrangements will be reviewed by UNICEF as part of its evaluation of the Proposal. 

2.3 Key personnel.  If so required in the Terms of Reference each key personnel profile requested in 
the Terms of Reference must sign an exclusivity and availability statement. The purpose of Exclusivity and 
Availability Statement is as follows: 

(a) The key personnel proposed in the Proposal must not be part of any other Proposer’s
Proposal being submitted for this RFPS process. They must therefore engage themselves
exclusively to the Proposer.

(b) Each key personnel must also undertake to be available, able and willing to work for all the period
foreseen for his/her input during the implementation of the contract as indicated in the Terms of
Reference/ and the Proposal.

Having selected a Proposal partly on the basis of an evaluation of the key personnel presented in the 
Proposal, UNICEF expects the contract to be executed by these specific personnel. As the expected date of 
mobilization is given in the RFPS, UNICEF will only consider substitutions after the deadline for the 
submission of offers in cases of unexpected delays in the commencement date beyond the control of the 
Proposer, or exceptionally because of the incapacity of a key personnel for health reasons or due to force 
majeure or other circumstances which may justify a replacement and which would not have any effect on 
the selection of the Proposal. The desire of a Proposer to use a key personnel on another project or a change 
of mind on the part of a key personnel about the contract will not be accepted as a reason for substitution of 
any of the key personnel. 

2.4 Joint Ventures.  The description of the organization of the joint venture/consortium/association 
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must clearly define the expected role of each of the entities in the joint venture in delivering the 
requirements of this RFPS, both in the Proposal and the Joint Venture Agreement.  All entities that 
comprise the joint venture will be subject to the eligibility and qualification assessment by UNICEF. 

Where a joint venture is presenting its track record and experience in a similar undertaking as those 
required in this RFPS, it should present such information in the following manner: 
a) Those that were undertaken together by the joint venture; and
b) Those that were undertaken by the individual entities of the

joint venture expected to be involved in the performance of the services defined in this RFPS.

Previous contracts completed by individuals experts working privately but who are permanently or were 
temporarily associated with any of the member firms cannot be claimed as the experience of the joint 
venture or those of its members, but should only be claimed by the individual experts themselves in their 
presentation of their individual credentials. 

PART V – PROPOSER REPRESENTATIONS  

1. PRICE – MOST FAVOURED CUSTOMER

1.1 The Proposer confirms that the fees, rates and charges and related pricing terms with respect to the 
services specified in the Proposal are the most favourable pricing terms available to any customer of the 
Proposer (or any of the Proposer’s affiliates). If at any time during the term of any contract resulting from 
the Proposal, any other customer of the Proposer (or of any of the Proposer’s affiliates) obtains more 
favourable pricing terms than those provided to UNICEF, the Proposer will retroactively adjust the fee and 
related pricing terms under the contract to conform to the more favourable terms and the Proposer will 
promptly pay UNICEF any amounts owing to UNICEF as a result of such retroactive fee adjustment. 

2. GENERAL REPRESENTATIONS

By submitting its Proposal in response to this RFPS, the Proposer confirms to UNICEF as at the Submission 
Deadline: 

2.1 The Proposer has (a) the full authority and power to submit the Proposal and to enter into any resulting 
contract, and (b) all rights, licenses, authority and resources necessary, as applicable, to develop, source and 
supply the services and to perform its other obligations under any resulting contract. The Proposer has not 
and will not enter into any agreement or arrangement that restrains or restricts any person’s rights to use, 
sell, dispose of or otherwise deal with any service, deliverable or outcome that may be acquired under any 
resulting contract. 

2.2 All of the information it has provided to UNICEF concerning the services and the Proposer is true, 
correct, accurate and not misleading. 

2.3 The Proposer is financially solvent and is able to supply the services to UNICEF in accordance with the 
requirements described in this RFPS. 

2.4 The use or supply of the services does not and will not infringe any patent, design, trade-name or 
trade-mark. 

2.5 The development and supply of the services has complied, does comply, and will comply with all 
applicable laws, rules and regulations. 

2.6 The Proposer will fulfill its commitments with the fullest regard to the interests of UNICEF and will 
refrain from any action which may adversely affect UNICEF or the United Nations. 

2.7 It has the personnel, experience, qualifications, facilities, financial resources and all other skills and 
resources to perform its obligations under any resulting contract. 

2.8 The Proposer agrees to be bound by the decisions of UNICEF, including but not limited to, decisions as to 
whether the Proposer’s Proposal meets the requirements and instructions stated in this RFPS and the results 
of the evaluation process. 

3. ETHICAL STANDARDS
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UNICEF requires that all Proposers observe the highest standard of ethics during the entire solicitation process, as 
well as the duration of any contract that may be awarded as a result of this solicitation process.  UNICEF also 
actively promotes the adoption by its suppliers of robust policies for the protection and safeguarding of children 
and the prevention and prohibition of sexual exploitation and sexual abuse. 

By submitting its Proposal in response to this RFPS, the Proposer makes the following representations and 
warranties to UNICEF as at the Submission Deadline: 

3.1 In respect of all aspects of the solicitation process the Proposer has disclosed to UNICEF any situation 
that may constitute an actual or potential conflict of interest or could reasonably be perceived as a conflict 
of interest.  In particular, the Proposer has disclosed to UNICEF if it or any of its affiliates is, or has been in 
the past, engaged by UNICEF to provide services for the preparation of the design, specifications, cost 
analysis/estimation, and other documents to be used for the procurement of the services requested under 
this RFPS; or if it or any of its affiliates has been involved in the preparation and/or design of the 
programme/project related to the services requested under this RFPS. 

3.2 The Proposer has not unduly obtained, or attempted to unduly obtain, any confidential information in 
connection with the solicitation process and any contract that may be awarded as a result of this solicitation 
process. 

3.3 No official of UNICEF or of any United Nations System organisation has received from or on behalf of 
the Proposer, or will be offered by or on behalf of the Proposer, any direct or indirect benefit in connection 
with this RFPS including the award of the contract to the Proposer.  Such direct or indirect benefit includes, 
but is not limited to, any gifts, favours or hospitality. 

3.4 The following requirements with regard to former UNICEF officials have been 
complied with and will be complied with: 

(a) During the one (1) year period after an official has separated from UNICEF, the Proposer may not
make a direct or indirect offer of employment to that former UNICEF official if that former
UNICEF official was, during the three years prior to separating from UNICEF, involved in any
aspect of a UNICEF procurement process in which the Proposer has participated.

(b) During the two (2) year period after an official has separated from UNICEF, that former official
may not, directly or indirectly on behalf of the Proposer, communicate with UNICEF, or present to
UNICEF, about any matters that were within such former official's responsibilities while at
UNICEF.

3.5 Neither the Proposer nor any of its affiliates, or personnel or directors, is subject to any sanction or 
temporary suspension imposed by any United Nations System organisation or other international inter-
governmental organisation.  The Proposer will immediately disclose to UNICEF if it or any of its affiliates, 
or personnel or directors, becomes subject to any such sanction or temporary suspension during the term of 
the contract. If the Proposer or any of its affiliates, or personnel or directors becomes subject to any such 
sanction or temporary suspension during the term of any resulting contract, UNICEF will be entitled to 
suspend the contract for a period of time up to thirty (30) days or terminate the contract, at its sole choice, 
with immediate effect upon delivery of a written notice of suspension or termination, as the case may be, to 
the Proposer. If UNICEF choses to suspend the contract it will be entitled to terminate the contract at the 
end of the thirty (30) days’ suspension at UNICEF’s sole choice. 

3.6 The Proposer will (a) observe the highest standard of ethics; (b) use its best efforts to protect UNICEF 
against fraud, in the solicitation process and in the performance of any resulting contract; and (c) comply 
with the applicable provisions of UNICEF’s Policy Prohibiting and Combatting Fraud and Corruption 
which can be accessed on the UNICEF website at 
https://www.unicef.org/supply/resources/procurement-policies. In particular, the Proposer will not engage, 
and will ensure that its personnel, agents and sub-contractors do not engage, in any corrupt, fraudulent, 
coercive, collusive or obstructive conduct as such terms are defined in UNICEF’s Policy Prohibiting and 
Combatting Fraud and Corruption. 

3.7 The Proposer will comply with all laws, ordinances, rules and regulations bearing upon its participation 
in this solicitation and the UN Supplier Code of Conduct (available at the United Nations Global 
Marketplace website - 
www.ungm.org). 
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3.8 Neither the Proposer nor any of its affiliates, is engaged, directly or indirectly, 
(a) in any practice inconsistent with the rights set forth in the Convention on the Rights of the Child,
including Article 32, or the International Labour Organisation’s Convention Concerning the Prohibition
and Immediate Action for the Elimination of the Worst Forms of Child Labour, No. 182 (1999); or (b) in
the manufacture, sale, distribution, or use of anti-personnel mines or components utilised in the
manufacture of anti-personnel mines.

3.9 The Proposer has taken and will take all appropriate measures to  prevent sexual exploitation 
or abuse of anyone by its personnel including its employees or any persons engaged by the Proposer to 
perform any services in the Proposer’s participation in this solicitation.  For these purposes, sexual activity 
with any person less than eighteen years of age, regardless of any laws relating to consent, will constitute 
the sexual exploitation and abuse of such person.  The Proposer has taken and will take all appropriate 
measures to prohibit its personnel including its employees or other persons engaged by the Proposer, from 
exchanging any money, goods, services, or other things of value, for sexual favours or activities or from 
engaging in any sexual activities that are exploitive or degrading to any person. 

3.10 The Proposer confirms that it has read UNICEF’s Policy on Conduct Promoting the Protection and 
Safeguarding of Children. The Proposer will ensure that its Personnel understand the notification 
requirements expected of them and will establish and maintain appropriate measures to promote 
compliance with such requirements.  The Proposer will further cooperate with UNICEF’s implementation 
of this Policy. 

3.11 The Proposer will inform UNICEF as soon as it becomes aware of any incident or report that is 
inconsistent with the undertakings and confirmations provided in this Article 3. 

3.12 Each of the provisions in this Article 3 of Part V constitutes an essential condition of participation 
in this solicitation process. In the event of a breach of any of these provisions, UNICEF is entitled to 
disqualify the Proposer from this solicitation process and/or any other solicitation process, and to terminate 
any contract that may have been awarded as a result of this solicitation process, immediately upon notice to 
the Proposer, without any liability for termination charges or any liability of any kind. In addition, the 
Proposer  may be precluded from doing business with UNICEF and any other entity of the United Nations 
System in the future. 

4. AUDIT

4.1 From time to time, UNICEF may conduct audits or investigations relating to any aspect of a contract 
awarded in relation to this RFPS, including but not limited to the award of the contract and the Proposer’s 
compliance with the provisions of Article 3 above. The Proposer will provide its full and timely 
cooperation with any such audits or investigations, including (but not limited to) making its personnel and 
any relevant data and documentation available for the purposes of such audits or investigations, at 
reasonable times and on reasonable conditions, and granting UNICEF and those undertaking such audits or 
investigations access to the Proposer’s premises at reasonable times and on reasonable conditions in 
connection with making its personnel and any relevant data and documentation available.  The Proposer 
will require its sub-contractors and its agents to provide reasonable cooperation with any audits or 
investigations carried out by UNICEF. 
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UNITED NATIONS CHILDREN’S FUND (UNICEF) 

wishes to enter into a contract for engineering services 
with 

NAME OF VENDOR 

for the provision of the following engineering services 

DESCRIPTION OF THE SERVICES 

as stipulated in the attached agreement

LRPS-2024-9191159, Annex A, Contract for Engineering Services 
sample
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This FORM OF AGREEMENT is dated __________________ [INSERT DATE] 

PARTIES: 

1. UNICEF, THE UNITED NATIONS CHILDREN'S FUND, an international inter-governmental organization

established by the General Assembly of the United Nations by resolution No. 57(1) of 11 December 1946 as a

subsidiary organ of the United Nations, having its headquarters at UNICEF House, Three United Nations Plaza,

New York, New York, 10017, U.S.A. ("UNICEF"); and

2. __________________ [COMPANY] incorporated and registered in _________ [COUNTRY] with company

number _________ [REGISTERED NUMBER] whose registered office is at _________ [REGISTERED

ADDRESS] (the "Consultant"),

(“the Parties”).  

BACKGROUND: 

A. UNICEF, in accordance with its Charter and Mission Statement, works with governments, civil society

organizations and other partners in more than one hundred and sixty countries to advance children's rights to

survival, protection, development and participation, and in doing so is guided by the Convention on the Rights of

the Child.

B. [The Government of ________ [E.G. INDONESIA], through the Departments of _____________ [E.G.

NATIONAL EDUCATION], has agreed to a programme to provide for ___________ [E.G. PRIMARY SCHOOLS

IN THE PROVINCE OF ACEH (NAD)] (“the Project”).]

OR

[UNICEF _______[NAMEOF COUNTRY OFFICE – E.G. INDONESIA COUNTRY OFFICE] has been

granted approval to _________[E.G. CONSTRUCT A NEW OFFICE PREMISES/ GUESTHOUSE/

WAREHOUSE] in _________[NAME OF DUTY STATION – E.G. THE PROVINCE OF ACEH (NAD]

(“the Project”).]
C. In Request for Proposals No. __________([NUMBER]) dated _____[DATE], as amended by __________ [LIST

AMENDMENTS AND DATES] (together the "Request for Proposals"), a copy of which is attached to this

Contract, UNICEF invited bids for provision of the design of the Project and the direct site supervision of the

Project as more particularly detailed in this Contract (“Services”).

D. By a bid dated ________ [DATE], as amended by [LIST OF AMENDMENTS AND DATE], a copy of which is

attached to this Contract, the Consultant responded to the Request for Proposals and represented that it is qualified,

capable and wiling to carry out the Services as described.

E. UNICEF wishes to engage the Consultant to undertake the Services on the terms and conditions set forth in this

Contract and the Consultant represents that it is qualified, ready, able and willing to carry out the Services on the

same terms and conditions.

AGREED TERMS: 

1 DEFINED TERMS 

Save where the context otherwise requires, the terms with capitalised initials in this Form of Agreement shall have the 

same meaning as the defined terms with capitalised initials in the General Terms and Conditions (Engineering Services) 

at Annex 3. 

2 AGREEMENT  

This contract is comprised of the following documents: 

(i) This Form of Agreement;

(ii) Particular Conditions at Annex 1;

(iii) Special Conditions at Annex 2;
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(iv) General Terms and Conditions (Engineering Services) at Annex 3;

(v) Appendix 1 – Services and Deliverables;

(vi) The following Appendices:

(1) Appendix 2 – Advance Payment Guarantee;

(2) Appendix 3 -  Schedule of Payments;

(3) Appendix 4 – Request for Proposals;

(4) Appendix 5 – Bid; and

(vii) Any other contract documents,

(“the Contract”). 

3 PRIORITY 

In the event of any ambiguity, conflict or inconsistency arising within or between the documents forming part of the 

Contract, the order of priority shall be the order in which the documents are listed in clause 2. 

4 ENTIRE AGREEMENT 

The Contract constitutes the entire agreement between UNICEF and the Consultant in connection with the Services and 

the Deliverables. 

5 PAYMENT 

It is agreed and acknowledged that valid execution of this Form of Agreement by UNICEF and the Consultant is a 

condition precedent to any sums becoming due and payable to the Consultant under and in connection with this Contract 

and UNICEF shall have no obligation to pay the Consultant any sums under or in connection with this Contract until this 

Form of Agreement has been validly executed by the Consultant and UNICEF. 



 Contract for Engineering Services 

Contract number: from VISION Page 4 of 27 Issuing Office: name of office 

SIGNED  

for and on behalf of 

UNICEF 

Signature:   

Print: 

Date: 

SIGNED  

for and on behalf of 

UNICEF 

Signature:   

Print: 

Date: 

SIGNED  

for and on behalf of 

[CONSULTANT] 

Signature:   

Print: 

Date: 
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ANNEX 1 - PARTICULAR CONDITIONS 

Item Clause Entry 

Beneficiary 1.1.2 [State “local beneficiary” Works are to be handed to] 

_______________________________ 

Completion Date 1.1.3 [State Calendar Date)] 

_______________________________ 

Key Personnel 1.1.17 [Name and Position of Key Personnel] 

_______________________________ 

Milestones 1.1.18 [State condition required to be met and date] 

_______________________________ 

Price 1.1.22 [Total fee payable in Schedule of Payments] 

_______________________________ 

Site 1.1.27 [Site Address] 

_______________________________ 

Form of Electronic Communication 1.3(a) [Email] OR [Does not apply] 

_______________________________ 

Address for Communications: UNICEF 1.3(b) [Address] 

___________________ 

___________________ 

Address for Communications: Consultant 1.3(b) [Address] 

___________________ 

___________________ 

Language for communications 1.4 [Language] 

_______________________________ 

Inspection Period 2.3 [State period to inspect following provision of a report or 

deliverable] 

_______________________________ 

Consultant’s Representative 3.4 [Name and position]  

_______________________________ 

Contract for Works 4.1 Clauses 4.2-4.6 [Apply] OR [Do not apply] 

_______________________________ 

Frequency of periodic joint inspection 4.2 [Frequency e.g. monthly] OR [Does not apply] 

_______________________________ 

_______________________________ 

Operation, Maintenance and Testing  4.7 [Applies] OR [Does not apply] 

_______________________________ 

Liquidated Damages: Amount 5.5 [X] % of the Price per day of delay
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_______________________________ 

Liquidated Damages: Limit 5.5 [X] % of the Price

_______________________________

Advance Payment: Amount 8.3 [[10]% of Price] OR [Does not apply] 

_______________________________ 

Advance Payment: Repayment 8.3 [Repayment arrangements, e.g. a percentage of invoices or 

lump sum payments] OR [Does not apply] 

_______________________________ 

Currency 8.7 [Local Currency]  

_______________________________ 

Insurance for damage to property and death 

and personal injury 

9.1(a)(i) [required limit of indemnity] 

_______________________________ 

Professional Indemnity Insurance 9.1(a)(iii) [required limit of indemnity] 

___________________ 

___________________ 
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ANNEX 2- SPECIAL CONDITIONS  

 

[Set out any Project specific amendments to General Conditions (Engineering Services)] 
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ANNEX 3- GENERAL TERMS AND CONDITIONS (ENGINEERING SERVICES) 

1. GENERAL PROVISIONS

1.1 Defined Terms 

In these General Terms and Conditions (Engineering Services) (“General Conditions”), save where the context 

otherwise requires, the following terms have the following meaning: 

1.1.1 “Affiliates” means any of the Consultant’s corporate affiliates or associates, including parent entities, 

subsidiaries, and other entities in which the Consultant owns a substantial interest. 

1.1.2  “Beneficiary” means as stated in the Particular Conditions.  

1.1.3 “Completion Date” means the date specified in the Particular Conditions, as may be extended in 

accordance with this Contract. 

1.1.4 “Confidential Information” means the Contract Materials, all information and documents in relation 

to this Contract, the Works, the Contract for Works and/or the Project received by the Consultant 

under or in connection with this Contract and/or the UNICEF Data.  

1.1.5 “Contract” means as defined in the Form of Agreement. 

1.1.6 “Contract for Works” means the contract between UNICEF and the Contractor for the provision of 

the Works. 

1.1.7 “Contract Materials” means all maps, drawings, models, photographs, plans, reports, recommendations, 

estimates, documents, information and/or other data prepared and/or provided by or contributed to by 

the Consultant under or in connection with this Contract, including without limitation the Deliverables 

and whether prepared before or after the date of this Contract. 

1.1.8 “Contractor” means the contractor appointed to provide the Works. 

1.1.9 “Consultant” means as defined in the Form of Agreement. 

1.1.10 “Deliverables” means the work product and other output of the Services required to be delivered by 

the Consultant as part of the Services, as specified in Appendix 1. 

1.1.11 “Disabling Code” means any virus, back door, timer or other limiting routine, instruction or design, or 

other malicious, illicit or similar unrequested code that may have the consequence (whether by design 

or unintentionally) of disrupting, disabling, harming, circumventing security controls or otherwise 

impeding in any manner the normal operation or performance of (i) any software or service or (ii) any 

UNICEF information system or network. 

1.1.12 “End User” means, in the event that the Services or Deliverables involve the use of any information 

systems, any and all UNICEF employees, consultants and other personnel and any other external users 

collaborating with UNICEF, in each case, authorized by UNICEF to access and use the Services and/or 

Deliverables.  

1.1.13 “Final Completion” means that all defects and incomplete work for which the Contractor is responsible 

under the Contract for Works that have become apparent prior to the expiry of the latest defects 

liability period have been remedied and completed by the Contractor and UNICEF considers the 

Works to be satisfactory and in accordance to the Contract for Works. 

1.1.14 “Force Majeure” means any unforeseeable and unavoidable event arising as a result of causes beyond 

the control of the Parties, including acts of nature, pandemics, any act of war (whether declared or 

not), invasion, revolution, insurrection, terrorism or other acts of a similar nature or force, and 

excluding without limitation (a) any event which is caused by the negligence or intentional action of 

a Party; (b) any event which a diligent party could reasonably have been expected to take into account 

and plan for at the time the Contract was entered into; (c) the insufficiency of funds, inability to make 

any payment required under the Contract, or any economic conditions, including but not limited to 

inflation, price escalations, or labour availability; (d) any event resulting from harsh conditions or 

logistical challenges for the Consultant (including civil unrest) associated with locations at which 

UNICEF is operating or is about to operate or is withdrawing from; and/or (e) any event resulting 

from UNICEF’s humanitarian and/or emergency operations or similar operations. 

1.1.15 “Form of Agreement” means the form of agreement to which these General Conditions are attached.  
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1.1.16 “Host Government” means any government with which UNICEF has a programme of development 

cooperation, and includes any government of a country in which UNICEF provides humanitarian 

assistance. 

1.1.17 “Key Personnel” means as stated in the Particular Conditions and (i) Personnel identified in the 

proposal as key individuals (as a minimum, partners, managers, senior auditors) to be assigned for 

participation in the performance of the Contract; (ii) Personnel whose resumes were submitted with 

the proposal; and/or (iii) individuals who are designated as key personnel by agreement of the 

Consultant and UNICEF during negotiations. 

1.1.18 “Milestones” means the dates and the conditions to be met by each date stated in the Particular 

Conditions as may be extended in accordance with this Contract. 

1.1.19  “Parties” means as defined in the Form of Agreement. 

1.1.20 “Personnel” means the Consultant’s officials, directors, employees, agents, sub-consultants, sub-

contractors and/or other representatives. 

1.1.21 “Policies” means the policies available on the UNICEF Supply Website from time to time, including 

without limitation the following: 

(i) UNICEF’s Policy Prohibiting and Combatting Fraud and Corruption;

(ii) UNICEF’s Policy on Conduct Promoting the Protection and Safeguarding of Children;

(iii) UNICEF’s Children’s Rights and Business Principles Policy;

(iv) the UN Supplier Code of Conduct; and

(v) UNICEF’s Information Disclosure Policy.

1.1.22 “Price” means as stated in the Particular Conditions and any additional sums payable to the

Consultant in accordance with clause 6.1.
1.1.23 “Project” means as defined in the Form of Agreement.

1.1.24 “Schedule of Payments” means Appendix 3 to the Form of Agreement.

1.1.25 “Security Incident” means, with respect to any information system, service or network used in the

delivery of the Services or Deliverables, one or more events that (a) indicates that the security of such

information system, service, or network may have been breached or compromised and (b) could very

likely compromise the security of UNICEF’s Confidential Information or weaken or impair

UNICEF’s operations. Security Incident includes any actual, threatened or reasonably suspected

unauthorized access to, disclosure of, use of or acquisition of UNICEF Data that compromises the

security, confidentiality, or integrity of the UNICEF Data, or the ability of UNICEF, the Beneficiary

and/or End Users to access the UNICEF Data.

1.1.26 “Services” means the services set out in Appendix 1 and any services reasonably incidental to those

services. 

1.1.27 “Site” means the site(s) at which the Works are to be carried out including without limitation the site 

identified in the Particular Conditions and such other site notified by UNICEF to the Consultant from 

time to time. 

1.1.28 “Substantial Completion” means that the Works have been completed in accordance with the Contract 

for Works, are free from defects for which the Contractor is responsible, and can be effectively used 

for the purpose for which they are intended, and that UNICEF considers that the Works are satisfactory 

and are in accordance with the Contract for Works. 

1.1.29 “Technical Inspection” means an inspection of the Works to identify any outstanding defects and 

incomplete works, carried out in the presence of UNICEF (at UNICEF’s discretion), the Contractor 

and (if UNICEF notifies the Consultant that their attendance is required) representatives of the 

Beneficiary and/or the Host Government. 

1.1.30 “UNICEF Data” means any and all information or data processed and/or held in digital form that (a) is 

provided to the Consultant by, or on behalf of UNICEF and/or End Users under the Contract or through 

UNICEF’s, the Beneficiary’s and/or End Users’ use of the Services or in connection with the Services, 

or (b) is collected by the Consultant in the performance of the Contract. 

1.1.31  “UNICEF Supply Website” means UNICEF’s public access webpage for suppliers available at 

https://www.unicef.org/supply/index_procurement_policies.html, as may be updated from time to 

time and any other webpage notified by UNICEF to the Consultant from time to time. 

1.1.32 “Unusual Commercial Expenses” means commissions not mentioned in the Contract and/or not 

stemming from a properly concluded contract referring to the Contract, commissions not paid in return 

for any actual and legitimate service, commissions remitted to a tax haven and/or commissions paid 

https://www.unicef.org/supply/index_procurement_policies.html
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to a recipient who is not clearly identified or commission paid to a company which has every 

appearance of being a front company. 

1.1.33 “Works” means the works forming part of the Project as may be defined in the Contract for Works. 

1.2 Period of days 

In this Contract “day” means a calendar day, provided that where under this Contract an act is required to be done 

within a specified period of days, any public holiday in the country in which the Project is located shall be 

excluded when calculating the specified period. 

1.3 Notices and Other Communications  

Any notice, approval, certificate, consent, determination or other communication under this Contract shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier or transmitted using any agreed

form of electronic communication stated in the Particular Conditions; and

(b) delivered, sent or transmitted to the address for the recipient’s communications stated in the Particular

Conditions or such other address as notified by the recipient in writing.

The Consultant shall reply to any communication under or in connection with this Contract and/or the Contract 

for Works within five (5) days of receipt of the communication save to the extent otherwise specified in the 

Contract for Works and provided that the Consultant shall reply within one (1) day in the event of any emergency 

and/or health and safety issue. Any instructions issued to the Contractor by the Consultant shall be in writing and 

copied to UNICEF. 

1.4 Language 

The ruling language of this Contract is English. If this Contract is translated into another language, and there is 

any ambiguity, inconsistency or conflict in or between the version of this Contract in the English language and 

any version in a different language, the version of this Contract in the English language shall take precedence. All 

communications under and in connection with this Contract shall be in the language stated in the Particular 

Conditions. 

1.5 Interpretation  

In this Contract save where the context otherwise requires: 

(a) words indicating the singular also include the plural and words indicating the plural include the singular;

and

(b) clauses are included for convenience only and shall not affect the interpretation of this Contract.

1.6 Sub-Contracting 

The Consultant shall not subcontract the whole or any part of the Services without UNICEF’s prior written 

consent.  The Consultant shall be fully responsible and liable for i) all Services performed by and ii) any act, 

omission, default or breach of this Contract of, its sub-contractors and/or any other Personnel. The Consultant 

shall ensure that the terms of any sub-contract are consistent with this Contract and require the sub-contractor to 

comply with the Consultant’s obligations under or in connection with this Contract.   
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1.7 Waiver 

No waiver of any right or remedy under this Contract or by law shall be effective unless it is given expressly in 

writing. No i) failure or delay by UNICEF to object and/or exercise any right and/or remedy under or in connection 

with this Contract, ii) single or partial exercise of any right or remedy, and/or iii) act or omission of UNICEF in 

connection with this Contract, shall constitute a waiver of any of UNICEF’s rights and/or remedies under or in 

connection with this Contract and/or prevent or restrict any further exercise of any right or remedy.  

1.8 Collaboration and Good Faith 

The Parties shall act in the spirit of good faith in performing their obligations under and in connection with this 

Contract, in co-operation and co-ordination with each other, the Contractor, the Beneficiary, the Host Government 

in the country where the Project is located and any other third parties involved in the Project. 

2. UNICEF

2.1 Assistance

UNICEF shall supply the Consultant when requested with any information and/or documentation at its disposal

which may be relevant to the performance of the Services. Except as expressly set out in this Contract, UNICEF

shall have no obligation to provide any assistance to the Consultant and UNICEF makes no representations as to

the availability of any facilities, equipment, materials, systems or licenses which may be helpful or useful for the

fulfilment by the Consultant of its obligations under the Contract.

2.2 Access to the Site 

To the extent UNICEF is able to do so, UNICEF shall give the Consultant reasonable access and to, and use of 

the Site to the extent necessary to enable the Consultant to perform the Services. If UNICEF provides access to 

and use of the Site to the Consultant for the purposes of the Contract, the Consultant shall ensure that the Personnel 

shall, at all times (a) use such access exclusively for the specific purpose for which the access has been granted 

and (b) comply with UNICEF’s security and other regulations and instructions for such access and use. The 

Consultant shall ensure that only those of the Personnel that have been authorized by the Consultant, and approved 

by UNICEF, have access to the Site. UNICEF reserves the right to instruct any change to the location of the Site 

and/or of the location in which the Consultant shall provide the Services. 

2.3 Inspection and Acceptance 

UNICEF shall have the period of time stated in the Particular Conditions (or if no such period is stated, a 

reasonable time) after completion of the Services and/or provision of any report or Deliverable, to inspect the 

Services, report and/or Deliverable and to accept or reject any Services, report and/or Deliverable which does not 

comply with the Contract to UNICEF’s satisfaction.  No inspection, approval, acceptance and/or rejection shall 

i) relieve or limit the Consultant’s obligations or liabilities under or in connection with this Contract and/or ii)

prejudice UNICEF’s rights and obligations under or in connection with this Contract. No sums paid under or in

connection with this Contract shall constitute acceptance of the Services, any report or Deliverable. UNICEF shall

be entitled, at its discretion, to withhold, retain and/or deduct any sums claimed by the Consultant in respect of

any Services, reports and/or Deliverables which have been rejected and/or require payment of any sums paid by

UNICEF in respect of any rejected Services, reports and/or Deliverables as a debt.
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3. CONSULTANT’S OBLIGATIONS

3.1 Scope of Services

The Consultant shall provide the Services and deliver the Deliverables in accordance with the Contract and to

UNICEF’s satisfaction. Except as expressly provided in the Contract, the Consultant shall be responsible at its

sole cost for providing all the necessary personnel, equipment, material and supplies and for making all

arrangements necessary for the performance and completion of the Services and delivery of the Deliverables in

accordance with the Contract.

3.2 Standard of Care 

The Consultant shall exercise all the reasonable skill and care to be expected from a consultant with experience 

of provide services of a similar nature and complexity to the Services and in conformity with sound professional, 

administrative and financial practices. The Consultant shall provide the Services with involvement of the local 

community and in a cost-effective manner. 

3.3 Laws and Standards 

The Consultant shall provide the Services in accordance with and shall ensure that the design of the Project 

complies with all professional standards, codes and specifications applicable to the Services and/or the Project 

which an experienced consultant would be expected to comply with, including without limitation any standards, 

codes and specifications referred to in Appendix 1, Appendix 4 and/or Appendix 5. The Consultant shall comply 

with (and shall not cause the Beneficiary and/or UNICEF to breach) all applicable laws, ordinances, rules, and 

regulations.  

3.4 Consultant’s Personnel 

At any time during the term of the Contract, UNICEF can make a written request that the Consultant replace one 

or more of the Personnel. UNICEF shall not be required to give an explanation or justification for this request. 

Within seven (7) days of receiving UNICEF’s request for replacement the Consultant must replace the Personnel 

in question with Personnel UNICEF has accepted in writing. The qualifications of any replacement Personnel 

shall be substantially the same as, or better than those of the Personnel they are replacing. 

The Consultant shall not replace the Key Personnel or remove the Key Personnel from the performance of the 

Services without UNICEF’s prior written consent.  If one or more of the Key Personnel become unavailable, for any 

reason, for the delivery of the Services, the Consultant shall notify UNICEF at least fourteen (14) days in advance. 

In notifying UNICEF, the Consultant shall provide an explanation of the circumstances necessitating the proposed 

replacement(s) and submit justification and qualification of replacement Key Personnel in sufficient detail to permit 

evaluation of the impact on the engagement. 

The Consultant has appointed a representative ("the Consultant’s Representative") who has the Consultant's full 

authority in respect of all matters connected with this Contract. The Consultant’s Representative is named in the 

Particular Conditions. The Consultant’s Representative shall not be changed without the prior written approval of 

UNICEF. The Consultant’s Representative shall have the responsibility to co-ordinate the effort of the Parties and 

has the Consultant's full authority in respect of all matters connected with this Contract.  

Without prejudice to the Consultant’s obligations under this Contract, UNICEF shall be entitled to withhold all 

sums due under or in connection with this Contract and/or instruct the Contractor to suspend performance of all 

or any part of the Works in accordance with clause 7.1 if the Key Personnel and/or the Consultant’s Representative 
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cease to be involved in the provision of the Services and suitable replacements have not been proposed by the 

Consultant and approved by UNICEF.  

The Personnel, including individual sub-contractors, shall not be considered in any respect as being the employees 

or agents of UNICEF. All expenses of the withdrawal or replacement of the Consultant’s Personnel shall, in all 

cases, be borne exclusively by the Consultant. 

3.5 Employment Law and Health and Safety 

The Consultant shall comply with all applicable international standards and labour laws, rules and regulations 

relating to the employment of national and international staff in connection with the Services, including, but not 

limited to, laws, rules and regulations associated with the payment of the employer’s portions of income tax, 

insurance, social security, health insurance, worker’s compensation, retirement funds, severance or other similar 

payments.   

The Consultant shall be fully responsible and liable for, and shall indemnify and hold UNICEF harmless for and 

against (a) all payments and any other benefits due to the Personnel for their services in relation to the performance 

of the Contract; (b) any action, omission, negligence or misconduct of the Personnel; (c) any insurance coverage 

which may be necessary or desirable in respect of the Personnel for the purpose of the Contract; (d) the safety and 

security of the Personnel and any sub-contractors’ personnel; or (e) any costs, expenses, or claims associated with 

any illness, injury, death or disability of the Personnel and/or any sub-contractors’ personnel. 

The Consultant shall ensure that the Services, the Deliverables and the design of the Project complies with all 

applicable health and safety requirements (including without limitation all applicable health and safety law) and 

accessibility requirements. The Consultant shall regularly report to UNICEF on the safety and security of the 

Works, the Site and/or their surroundings or access routes. The Consultant shall notify UNICEF within one (1) 

day in the event of any health and safety or related issues arising in connection with the Works, the Site and/or 

their surroundings or access routes and shall issue such instructions to the Contractor as are necessary to ensure 

the safety and security of the Works, Site and/or their surroundings or access routes.  

3.6 Intellectual Property Rights 

UNICEF shall own all intellectual property and other proprietary rights, including but not limited to patents, 

copyrights and trademarks in (i) the Contract Materials, and/or (ii) any  materials, documents, products, processes, 

inventions, ideas and/or know-how produced, prepared or collected in consequence of, or during the course of, the 

performance of the Contract. To the extent any intellectual property and/or other proprietary rights (“Proprietary 

Rights) would save for this clause 3.6 vest in the Consultant, the Consultant hereby assigns ownership of the 

Proprietary Rights to UNICEF.   

The Consultant shall take all necessary steps and execute all necessary documents to transfer the Proprietary Rights 

to UNICEF and generally assist in transferring the Proprietary Rights to UNICEF in compliance with the 

requirements of the applicable law and of the Contract. The Consultant shall indemnify and hold UNICEF 

harmless for and against any costs, expense, losses or liability as a result of the Contract Materials infringing any 

rights of any third party. The Consultant waives any rights it may have to be identified as author or attributed in 

respect of the Contract Materials.  

3.7 Records 

The Consultant shall keep full accurate and systematic records and accounts in respect of the services including 

without limitation as is necessary to establish that the time and the actual incidental expenditure identified in the 

Consultant's invoice(s) has been duly incurred in the performance of the Services. 
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4. CONTRACT FOR WORKS

4.1 Application

If the Particular Conditions state that clauses 4.2-4.6 apply, the Consultant shall comply with clauses 4.2-4.6.

4.2 Monitoring and Inspecting 

Following commencement of the Works the Consultant shall attend Site during the course of the Works, 

supervise, monitor, inspect and check the Works carried out by the Contractor and keep UNICEF informed of the 

regular progress of the Works. The Consultant shall notify UNICEF within seven (7) days if it becomes aware or 

should have become aware of any circumstances which may delay and/or increase the cost of the Project and/or 

the Works. 

The Consultant and the Contractor shall perform periodic joint inspections at the Site at the frequency stated in 

the Particular Conditions from the issue of the Certificate of Substantial Completion (as defined in clause 4.4) 

until the later of the end of the defects liability period under the Contract for Works and Final Completion to 

inspect any outstanding defects and/or incomplete work and the Consultant shall provide a list of defects and 

incomplete work (including timescales during which the Contractor is required to remedy the defects) to UNICEF 

and the Contractor within seven (7) days of any inspection. 

UNICEF may rely fully on the Consultant’s advice, inspections, reports and other Services provided under or in 

connection with this Contract. 

4.3 Construction Administration and Authority 

Subject to the limitations in this clause, the Consultant shall be responsible for the administration of the Contract 

for Works and for performing the role of Engineer under the Contract for Works, including without limitation 

issuing instructions, issuing certificates and assessing and responding to the Contractor’s invoices, payment 

applications and/or requests for an extension of time and/or additional payment. The Consultant shall consider 

and respond to all notices from the Contractor in relation to any potential variation, any extension of time and/or 

any increase in the contract price under the Contract for Works within fourteen (14) days of receipt. The 

Consultant shall, within ten (10) days of receipt of any invoice from the Contractor, provide UNICEF with a 

report advising whether the invoice should be rejected or accepted. 

Notwithstanding the first paragraph of this clause 4.3, the Consultant shall not without UNICEF’s prior written 

consent: 

(a) issue any instruction (other than in circumstances when it is necessary for the Contractor to act promptly

to avoid risks to health and safety and/or damage to property), instruct or agree to any change to the scope

of the Works and/or the programme for the Project, issue any assessment of any proposed variation and/or

request for an extension of time and/or award the Contractor any extension of time, variation and/or

adjustment to the contract price under the Contract for Works, which could or will result in an increase

of the original contract price under the Contract for Works and/or delay completion of the Project;

(b) issue a notice to proceed;

(c) instruct the use of any provisional sum under the Contract for Works; and/or

(d) carry out any Technical Inspection and/or issue the Certificate of Substantial Completion or Final

Completion.
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4.4 Substantial Completion 

The Consultant shall notify UNICEF when it considers that Substantial Completion may have occurred save for 

minor defects and incomplete work.  The Consultant shall arrange and carry out a Technical Inspection within 

seven (7) days of an instruction from UNICEF. Within seven (7) days of any such Technical Inspection the 

Consultant shall issue a report to the Contractor and UNICEF identifying all remaining defects and incomplete 

works and the timescales within which the Contractor is required to remedy such defects and complete such 

incomplete work (“Defects List for Substantial Completion”). 

If the Contractor fails to remedy any defects and/or complete any incomplete work in accordance with the Defects 

List for Substantial Completion, the Consultant shall notify UNICEF and instruct the Contractor to immediately 

(and within no longer than 2 days) comply with the Defects List for Substantial Completion. The Consultant shall 

notify UNICEF when it considers that the Contractor has remedied and completed all defects and incomplete 

work which the Contractor was required to remedy and complete in the Defects List for Substantial Completion.  

The Consultant shall arrange and carry out within seven (7) days of an instruction from UNICEF a further 

Technical Inspection to determine whether or not a certificate of Substantial Completion under the Contract for 

Works (the "Certificate of Substantial Completion") should be issued.  UNICEF, or if instructed by UNICEF in 

writing, the Consultant, shall issue the Certificate of Substantial Completion when UNICEF considers that 

Substantial Completion has occurred.  

4.5 Handover 

Following Substantial Completion or at such other time as requested by UNICEF and/or the Beneficiary, the 

Consultant shall assist and facilitate the handing over of the Works to the Beneficiary and shall provide (or shall 

ensure that the Contractor provides) any other documents as are required to enable the Beneficiary to occupy and 

use the Works, including without limitation, any Contract Materials, design drawings, as-built drawings, shop 

drawings, the health and safety file and operation and maintenance manual and documents.   

4.6 Final Completion 

At the end of the Defects Liability Period, if instructed to do so by UNICEF, the Consultant shall arrange and 

carry out a Technical Inspection within seven (7) days of UNICEF’s instruction. Within seven (7) days of any 

such Technical Inspection the Consultant shall issue a report to the Contractor and UNICEF identifying all 

remaining defects and incomplete works and the timescales within which the Contractor is required to remedy 

such defects and complete such incomplete work (“Defects List for Final Completion”). 

If the Contractor fails to remedy any defects and/or complete any incomplete work in accordance with the Final 

Completion Report, the Consultant shall notify UNICEF and instruct the Contractor to immediately comply with 

the Defects List for Final Completion. The Consultant shall notify UNICEF when it considers that the Contractor 

has remedied and completed all defects and incomplete work which the Contractor was required to remedy and 

complete in the Defects List for Final Completion.   

If instructed by UNICEF the Consultant shall arrange and carry out within seven (7) days of UNICEF’s instruction 

a further Technical Inspection to determine whether Final Completion has occurred and the certificate of Final 

Completion under the Contract for Works (“Certificate of Final Completion”) should be issued. UNICEF, or if 

instructed in writing by UNICEF, the Consultant, shall issue the Certificate of Final Completion when UNICEF 

considers that Final Completion has occurred. 

4.7 Operation, Maintenance and Testing 
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If the Particular Conditions state that this clause 4.7 applies, the Consultant shall: 

(a) conduct such tests of the Project prior to Substantial Completion and/or Final Completion as specified in

the Services; and

(b) assist with and/or supervise the operation and maintenance and testing of the Project as specified in the

Services.

5. COMMENCEMENT AND COMPLETION

5.1 Agreement Effective

This Contract shall take effect from the date of signature of the Form of Agreement (“Effective Date”) and shall

apply to any obligations performed and/or Services provided prior to the Effective Date.

5.2 Commencement and Completion of Services 

The Consultant shall commence the Services on the Effective Date unless otherwise agreed by UNICEF, and shall 

carry out and complete the Services regularly and diligently and without delay.  

5.3 Completion Date 

The Consultant shall achieve the Milestones and shall complete the Services to UNICEF's satisfaction by the 

Completion Date.  If the Consultant fails to achieve any Milestone and/or fails to complete the Services by the 

Completion Date, the Consultant shall (without being entitled to any additional payment or an increase in the 

Price) accelerate the Services so as to achieve the Milestone and/or complete the Services (as applicable) as soon 

as possible. This Contract shall continue to be valid and effective notwithstanding i) any extension of time to any 

Milestone and/or the Completion Date in accordance with this Contract and/or ii) any failure by the Consultant 

to achieve any Milestone and/or complete the Services by the Completion Date. 

5.4 Delays 

In addition to the Consultant’s rights under clause 6.1 following a Variation, the Consultant shall be entitled to a 

reasonable extension of time to the Milestones and/or the Completion Date as determined by UNICEF in 

accordance with clause 6.1, but not to any additional payment or an increase in the Price, if the Consultant is 

unable to achieve the Milestones or complete the Service by the Completion Date as a result of: 

(a) delay in obtaining any third party approvals, consents and/or permits required for performance of the

Services and/or the Works. save to the extent the Consultant is responsible for assisting with or obtaining

such approval, consent or permit under this Contract;

(b) Force Majeure; or

(c) any delay in the commencement of the Works as a result of any act or omission of the Contractor,

UNICEF, the Beneficiary or the Host Government of the country in which the Project is located.

5.5 Liquidated Damages 

If the Consultant fails to achieve the Milestones and/or to complete the Services to UNICEF's satisfaction by the 

Completion Date, UNICEF shall be entitled to deduct from any payment due to the Consultant and/or recover as 

a debt liquidated damages in the amount stated in the Particular Conditions. These liquidated damages shall not 

relieve the Consultant from any other obligations, responsibilities or liabilities under this Contract. 
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If the total delay damages payable in accordance with this clause 5.5 exceeds the limit on liquidated damages 

stated in the Particular Conditions, UNICEF may, at its discretion, on immediate notice to the Consultant: 

(a) terminate this Contract, appoint a third party to complete the Services and recover the cost of doing so as

a debt; and/or

(b) agree, without prejudice to UNICEF’s rights and remedies under this Contract, that the Services will be

completed by the Consultant at the Consultant’s expense,

and no further sums shall be due or payable to the Consultant under this Contract. 

5.6 Rate of Progress of Services 

If, at any time actual progress of the Services is too slow for the Consultant to comply with this Contract, UNICEF 

may instruct the Consultant to accelerate the Services in order to comply with this Contract. Save as provided in 

clause 6.1, the Consultant shall not be entitled to any additional payment as a result of any acceleration in 

accordance with this clause 5.6.     

5.7 Interim and Final Reports 

All invoices must be accompanied by an interim or final report which indicates, at a minimum, the expenditure 

of the reporting period, the cumulative expenditure and the balance of the Price available. Interim and final reports 

shall also include a report on the regular progress of the Services and the Works, including without limitation, the 

following matters in the monthly report: 

(a) any non-compliance of the Works or the Contractor with the Contract for Works;

(b) any non-compliance of the Works or the Contractor with any applicable law, standards, codes and/or

specifications and/or the Policies;

(c) any defects in the Works;

(d) any potential increase in the cost of the Works;

(e) any potential delay to the completion date of the Works and/or the regular progress of the Works; and

(f) any inconsistencies between the Works provided and the design of the Works,

(“Relevant Matters”). 

Immediately prior to the completion of the Services, the Consultant shall draw up a final progress report which 

must include details of expenditure and the Relevant Matters as referred to in first paragraph of this clause 5.7 

and, if appropriate, a critical study of any major problems which may have arisen during the performance of the 

Contract. This final progress report shall be forwarded to UNICEF not later than thirty (30) days after the 

completion of the Services.  

6. VARIATIONS TO SERVICES

6.1 Variations

The Consultant shall comply with all instructions from UNICEF under or in connection with this Contract,

including without limitation, any instruction from UNICEF resolving any ambiguity, conflict or inconsistency in

or between the documents forming part of this Contract, provided that the Consultant shall not perform any

additional or varied services which may constitute or give rise to a potential Variation unless any additional fees

and/or extension of time have been agreed between the Parties. In this Contract (subject to the third paragraph of

this clause), the Consultant shall be entitled to a variation if it is required to carry out any additional or varied
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services as a result of any instruction from UNICEF, any change in law which was unforeseeable at the Effective 

Date and/or any change in the location of the Site instructed by UNICEF ("Variation”).   

The Consultant shall as soon as possible and within fourteen (14) days of becoming aware of the circumstances 

giving rise to any potential extension of time as provided in clause 5.4 and/or a Variation, notify UNICEF in 

writing and provide sufficient detail of additional costs or delay to enable UNICEF to make a proper assessment 

of the extension of time and/or Variation. The Consultant shall use all reasonable endeavours to minimise the 

effect of any circumstances giving rise to an extension of time and/or a Variation.   

Notwithstanding any other provision of this Contract, the Consultant shall not be entitled to i) any extension of 

time in connection with any circumstances which are concurrent with any other cause of delay for which the 

Consultant is not entitled to an extension of time and/or ii) any additional payment and/or an extension of time:  

(a) unless the additional payment and extension of time are agreed in writing by UNICEF before the

Consultant commences performing the additional or varied services;

(b) if the Consultant has not complied with this clause 6.1; and/or

(c) as a result of any default, act or omission of the Consultant.

6.2 Force Majeure 

If either Party is permanently unable to perform its obligations under this Contract by reason of any Force 

Majeure, they shall give notice to the other Party within fourteen (14) days of becoming aware of the event or 

circumstances constituting Force Majeure and the Parties shall be released from further performance of their 

obligations under this Contract for so long as the Force Majeure continues. The Parties shall use all reasonable 

endeavours to minimize the effect of any Force Majeure and any Party affected by any Force Majeure shall give 

notice to the other Party within three (3) days of them ceasing to be affected by the Force Majeure.   

7. SUSPENSION OF SERVICES AND TERMINATION OF AGREEMENT

7.1 Suspension of Services

UNICEF shall be entitled to instruct the Consultant to suspend the performance of the Services and suspend

UNICEF’s obligations under this Contract on fourteen (14) days’ notice for any reason. No further sums shall

become due or payable to the Consultant under this Contract following suspension, save for any sums which

become due and payable in accordance with this Contract following any notice from UNICEF to recommence the

Services. During any period of suspension under this clause 7.1 the Consultant shall comply with all obligations

under and in connection with this Contract other than those which have been suspended as stated in UNICEF’s

notice of suspension and shall without limitation maintain any advance payment guarantee and all insurances

which are required to be provided by the Consultant under this Contract.

7.2 Termination of Agreement 

UNICEF can terminate the Contract with immediate effect upon delivery of a written notice of termination to the 

Consultant, without any liability to pay any further sums to the Consultant or any other liability of any kind: 

(a) if the Consultant is in breach of its obligations under this Contract and fails to remedy the breach within

fourteen (14) days of a notice from UNICEF of the breach;

(b) if the Consultant is in breach of clause 1.6 and/or if the Consultant, the Personnel and/or Affiliates is in

breach of clauses 12, 13, 14, 15, 16 and/or 18;

(c) if the circumstances stated in clauses 5.5 (second paragraph, sub-paragraph (a)), 13 (fifth paragraph), and

14 (second and third paragraphs);
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(d) if any Force Majeure has continued for twenty eight (28) days; and/or

(e) if the Consultant (i) is adjudged bankrupt, or is liquidated, or becomes insolvent, or applies for a

moratorium or stay on any payment or repayment obligations, or applies to be declared insolvent, (ii) is

granted a moratorium or a stay, or is declared insolvent, (iii) makes an assignment for the benefit of one

or more of its creditors, (iv) has a receiver appointed on account of the insolvency of the Consultant or

enters administration, (v) offers a settlement in lieu of bankruptcy or receivership, (vi) is unable to pay

its debts when due, (vii) has become, in UNICEF’s reasonable judgment, subject to a materially adverse

change in its financial condition that threatens to substantially affect the ability of the Consultant to

perform any of its obligations under the Contract, and/or (viii) is subject to any event equivalent or similar

to those stated in this clause 7.2 (first paragraph, sub-paragraph (e)) in any jurisdiction.

UNICEF may also terminate the Contract at any time on immediate written notice to the Consultant if the Contract 

for Works terminates and/or if UNICEF’s mandate or funding applicable to the Contract is curtailed or terminated, 

whether in whole or in part. UNICEF may also terminate the Contract at any time for convenience on thirty (30) 

days’ written notice to the Consultant. 

If UNICEF gives notice terminating this Contract, the Consultant shall take immediate steps to bring the 

performance of any obligations under the Contract to a close in a prompt and orderly manner, and in doing so, 

reduce expenses to a minimum, and shall not undertake any further or additional commitments as of and following 

the date it receives the termination notice. In addition, the Consultant shall take any other action that may be 

necessary, or that UNICEF may direct in writing, in order to minimise losses or protect and preserve any property, 

whether tangible or intangible, related to the Contract that is in the possession of the Consultant and in which 

UNICEF has or may be reasonably expected to acquire an interest. 

Following termination: 

(a) the Consultant shall immediately deliver to UNICEF any Contract Materials, Deliverables and/or other

Services which have not been delivered and accepted prior to the receipt of a notice of termination, together

with any data, materials or work-in-progress related specifically to the Contract;

(b) the Consultant shall provide its reasonable cooperation to UNICEF and any third party to ensure the orderly

migration of Services and transfer of any Contract-related data, materials and work-in-progress;

(c) the Consultant shall immediately return to UNICEF all Confidential Information;

(d) no payment shall be due from UNICEF to the Consultant except for Services and Deliverables provided

to UNICEF’s satisfaction in accordance with the Contract prior to the Consultant’s receipt of the notice

of termination;

(e) save following termination by UNICEF as a result of Force Majeure, the termination of the Contract for

Works, UNICEF’s mandate or funding being curtailed and/or for convenience which is not a result of the

Contractor’s act, omission or default, the Consultant shall be liable to UNICEF for any costs, losses or

expenses incurred as a result of termination; and

(f) UNICEF shall not be liable for any costs or losses incurred by the Consultant as a result of termination,

including without limitation any indirect or consequential loss or loss of profit.

Any termination rights of this Contract by UNICEF shall be without prejudice to all and any other rights and 

remedies of UNICEF under and in connection with this Contract. 

8. PAYMENT

8.1 Payment to the Consultant 

Invoices for the Price shall be submitted by the Consultant to UNICEF within five (5) days of completion of the 

relevant activities in the Schedule of Payments and shall be accompanied by all supporting documents required 

to enable UNICEF to assess the sums claimed in the invoice and the documents referred to in clause 5.7.    
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8.2 Time for Payment 

Save where otherwise provided in this Contract, UNICEF shall pay sums claimed in any valid and undisputed 

invoice within thirty (30) days of receipt by UNICEF of the invoice and the supporting documents required by 

clause 8.1, subject to clause 5 of the Form of Agreement, clauses 8.3 to 8.4, 8.6 and 9.1(g) of these General 

Conditions and the second paragraph of this clause 8.2.  

It is agreed and acknowledged that any discount included or referred to in i) the Consultant’s bid in response to 

the Request for Proposals, ii) the Schedule of Payments, iii) any part of this Contract, and/or iv) any 

communication in relation to this Contract, shall apply notwithstanding any failure by UNICEF to pay any sums 

due and payable under this Contract in accordance with this Contract and such discount shall not in any 

circumstances be recoverable by the Consultant and/or added to the Price. 

8.3 Advance Payment 

If the Particular Conditions state that this clause 8.3 applies, UNICEF shall make an advance payment of such 

percentage of the Price as stated in the Particular Conditions after the Consultant submits an executed advance 

payment guarantee in the form at Appendix 2 (“Advance Payment Guarantee”) for the amount of the advance 

payment from such surety or sureties as shall be approved by UNICEF. 

The Consultant shall ensure that the Advance Payment Guarantee is and remains valid and enforceable until the 

advance payment has been repaid. The advance payment shall be repaid on the basis stated in the Particular 

Conditions (and shall extend the Advance Payment Guarantee as necessary in order to do so). If the advance 

payment is to be repaid through deductions from invoices at a rate stated in the Particular Conditions, the advance 

payment shall be deducted as follows: 

(a) UNICEF shall commence deducting the advance payment from the first accepted invoice in accordance

with the Schedule of Payments; and

(b) deduction shall be made at the rate stated in the Particular Conditions from the amount of each invoice

(excluding the advance payment) until such time as the advance payment has been repaid.

Any remaining balance from the advance payment made to the Consultant which has not been recovered by 

UNICEF on i) termination of this Contract, ii) the completion of the Services to UNICEF’s satisfaction or iii) 

issue of the Certificate of Final Completion, shall be repaid or paid to UNICEF. 

8.4 Disputed Invoices 

UNICEF shall within fourteen (14) days of receipt of any invoice notify the Consultant of any dispute or 

discrepancy in the content or form of the invoice. The value of such disputed items shall be deducted from the 

invoice(s) in which they appear and the balance will be processed for payment. UNICEF and the Consultant shall 

consult in good faith to promptly resolve any dispute with respect to any invoice or portion thereof. 

The Consultant acknowledges and agrees that UNICEF may withhold payment in respect of any invoice if, in 

UNICEF’s opinion, the Consultant has not provided the relevant Services, report or Deliverables in accordance 

with the Contract and/or if the Consultant has not provided sufficient documentation in support of the invoice. 

UNICEF shall have the right to set-off against and/or deduct from any amount or amounts due and payable by 

UNICEF to the Consultant under the Contract, any payment, debt or other claim (including, without limitation, 

any overpayment made by UNICEF to the Consultant) owing by the Consultant to UNICEF under the Contract 

or under any other contract or agreement between the Parties. 
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8.5 Delayed Payment 

The Consultant shall not be entitled to interest on any late payment or non-payment of any sums payable under 

the Contract. Payment shall not relieve the Consultant of its obligations under the Contract and shall not be 

deemed to be acceptance of the Services. 

8.6 Tax Exemption 

The Consultant authorizes UNICEF to deduct from the Consultant’s invoices any amount representing direct taxes 

(except charges for utilities services) and customs restrictions, duties and charges of a similar nature in respect of 

articles imported or exported for UNICEF’s official use in accordance with the exemption from tax in Article II, 

Section 7 of the Convention of the Privileges and Immunities of the United Nations, 1946. In the event any 

governmental authority refuses to recognize this exemption from taxes, restrictions, duties or charges, the 

Consultant shall immediately consult with UNICEF to determine a mutually acceptable procedure. The 

Consultant shall provide full cooperation to UNICEF with regard to securing UNICEF’s exemption from, or 

refund of amounts paid as, value-added taxes or taxes of a similar nature. 

8.7 Price Escalation 

The Price is payable in the currency stated in the Particular Conditions and shall be a fixed price lump sum, and 

shall not be subject to any increase as a result of i) any fluctuation, escalation and/or increase in the Consultant’s 

costs, ii) (other than in accordance clause 6.1) the Consultant providing additional or varied services to those 

included in the Services and/or the Schedule of Payments, iii) any delay and/or prolongation to the Services and/or 

the Project, and/or iv) any change in currency exchange rates.  The Consultant shall not be entitled to any increase 

in the Price and/or to any further payment under this Contract except as expressly provided in this Contract.  

9. INSURANCE

9.1 Insurances to be taken out by Consultant 

The Consultant’s insurance obligations are as follows: 

(a) The Consultant shall have and maintain in effect with reputable insurers and in sufficient amounts,

insurance against all of the Consultant’s risks under the Contract (including, but not limited to, the risk

of claims arising out of or related to the Consultant’s performance of the Contract), including the

following:

(i) Insurance against all claims arising from any damage to property or death and personal injury

arising from or in connection with the Consultant’s performance under the Contract with a limit

of indemnity no less than that stated in the Particular Conditions;

(ii) All appropriate workers’ or employees’ compensation and employer’s liability insurance, or its

equivalent, with respect to its employees required by any applicable law and to cover any claims

by employees arising from the performance of the Contract;

(iii) Professional indemnity insurance against all claims arising out of the Consultant’s negligence

under or in connection with the Contract with a limit of indemnity no less than that stated in

the Particular Conditions; and

(iv) Such other insurance as may be agreed upon in writing between UNICEF and the Consultant.

(b) The Consultant shall:

(i) maintain the insurance coverage referred to in clause 9.1(a)(i)-(ii) above during the term of the

Contract; and
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(ii) maintain the insurance coverage referred to in clause 9.1(a)(iii) for so long as the Consultant

continues to be liable under or in connection with this Contract.

(c) The Consultant shall be responsible for funding all amounts within any policy deductible or retention.

(d) Except with regard to the insurance referred to in sub-paragraph (a)(ii) and (a)(iii) above, the insurance

policies required under this clause 9.1 shall (i) name UNICEF as an additional insured; (ii) include a

waiver by the insurer of any subrogation rights against UNICEF; and (iii) provide that UNICEF shall

receive thirty (30) days’ written notice from the insurer prior to any cancellation or change of coverage.

(e) The Consultant shall, upon request from time to time, provide UNICEF with satisfactory evidence of the

insurance required under this clause 9.1.

(f) Compliance with the insurance requirements of the Contract shall not limit the Consultant’s liability either

under the Contract or otherwise. The Consultant shall notify UNICEF if it is unable to take out or maintain

any of the insurance required by this clause 9.1.

(g) If the Consultant fails to provide the insurance required under clause 9.1 and/or fails to provide

satisfactory evidence in accordance with clause 9.1(e) no further sums shall become due or payable to the

Consultant under or in connection with this Contract without prejudice to the Consultant’s obligations

under this Contract.

10. AUDIT

10.1 Cooperation with Audits and Investigations 

From time to time, UNICEF may, and/or may appoint third parties to, conduct inspections, post-payment audits 

or investigations relating to any aspect of the Contract including but not limited to the award of the Contract, the 

way in which the Contract operates or operated, and the performance of the Contract generally, including but not 

limited to the Consultant’s compliance with the Contract. The Consultant shall provide its full and timely 

cooperation with any such inspections, post-payment audits or investigations, including (but not limited to) 

making the Personnel, Affiliates and any relevant data and documentation available for the purposes of such 

inspections, post-payment audits or investigations, at reasonable times and on reasonable conditions, and granting 

UNICEF and those undertaking such inspections, post-payment audits or investigations access to the Consultant’s 

premises at reasonable times and on reasonable conditions in connection with making the Personnel, Affiliates 

and any relevant data and documentation available. The Consultant shall require the Personnel, including but not 

limited to, the Consultant’s attorneys, accountants or other advisers, and Affiliates to provide reasonable 

cooperation with any inspections, post-payment audits or investigations carried out by UNICEF. 

11. PRIVILEGES AND IMMUNITIES; SETTLEMENT OF DISPUTES

11.1 Privileges and Immunities 

Nothing in or related to the Contract shall be deemed a waiver, express or implied, deliberate or inadvertent, of 

any of the privileges and immunities of the United Nations, including UNICEF and its subsidiary organs, under 

the Convention on the Privileges and Immunities of the United Nations, 1946, or otherwise. 

The Consultant shall indemnify, hold and save harmless and defend, at its own expense, UNICEF, its officials, 

employees, consultants and agents, each entity that makes a direct financial contribution to UNICEF to procure 

the Services and Deliverables, the Beneficiary and each Host Government or other entity that receives the direct 

benefit of the Services and Deliverables, from and against all suits, claims, demands, losses and liability of any 

nature or kind, including their costs and expenses, by any third party and arising out of the acts or omissions of 

the Consultant or the Personnel in the performance of the Contract. This provision shall extend to but not be 

limited to (a) claims and liability in the nature of workers’ compensation, (b) product liability, and (c) any actions 

or claims pertaining to the alleged infringement of a copyright or other intellectual property rights or licenses, 

patent, design, trade-name or trade-mark arising in connection with the Deliverables or other liability arising out 

of the use of patented inventions or devices, copyrighted material or other intellectual property provided or 
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licensed to UNICEF under the terms of the Contract or used by the Consultant or the Personnel in the performance 

of the Contract. 

UNICEF shall report any such suits, proceedings, claims, demands, losses or liability to the Consultant within a 

reasonable period of time after having received actual notice. The Consultant shall have sole control of the 

defence, settlement and compromise of any such suit, proceeding, claim or demand, except with respect to the 

assertion or defence of the privileges and immunities of UNICEF or any matter relating to UNICEF’s privileges 

and immunities (including matters relating to UNICEF’s relations with the Beneficiary, any Host Government or 

any third party), which as between the Consultant and UNICEF, only UNICEF itself shall assert and maintain. 

UNICEF shall have the right, at its own expense, to be represented in any such suit, proceeding, claim or demand 

by independent counsel of its own choosing. 

11.2 Law 

The terms of the Contract shall be interpreted and applied without application of any system of national or sub-

national law. 

11.3 Amicable Settlement 

The Parties shall use reasonable efforts to settle amicably any dispute, controversy or claim arising out of, or 

relating to the Contract. Where the Parties wish to seek such an amicable settlement through conciliation, the 

conciliation shall take place in accordance with the UNCITRAL Conciliation Rules then in force, or according to 

such other procedure as may be agreed between the Parties 

11.4 Arbitration 

Any dispute, controversy or claim between the Parties arising out of the Contract which is not resolved within 

ninety (90) days after one Party receives a request from the other Party for amicable settlement can be referred by 

either Party to arbitration. The arbitration shall take place in accordance with the UNCITRAL Arbitration Rules 

then in force. The venue of the arbitration shall be New York, NY, USA. The decisions of the arbitral tribunal 

shall be based on general principles of international commercial law. The arbitral tribunal shall have no authority 

to award punitive damages. In addition, the arbitral tribunal shall have no authority to award interest in excess of 

the London Inter-Bank Offered Rate (LIBOR) then prevailing and any such interest shall be simple interest only. 

The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the final adjudication 

of any such controversy, claim or dispute. 

12. CONFIDENTIALITY AND TRANSPARENCY

The Consultant shall not disclose any Confidential Information to any third party: 

(a) except to those of its Affiliates or Personnel who have a need to know such Confidential Information for

the purpose of performing obligations under the Contract and have agreed to undertakings of

confidentiality equivalent to this clause 12; or

(b) unless the Confidential Information (i) was obtained from a third party who did not owe a duty of

confidentiality to UNICEF; (ii) is in the public domain otherwise than through the Consultant’s act or

default or the acts or defaults of the Affiliates or Personnel; (iii) was known by the Consultant prior to

disclosure by UNICEF; or (iv) at any time is developed by the Consultant completely independently of

any disclosures under the Contract.
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If the Consultant receives a request for disclosure of any Confidential Information pursuant to any judicial, court, 

arbitration or law enforcement process, before any such disclosure is made, the Consultant shall give UNICEF 

sufficient notice of such request in order to allow UNICEF to (i) have a reasonable opportunity to secure the 

intervention of the relevant national government to prevent disclosure and/or (ii) take such other action as may 

be appropriate. 

The Consultant shall not use the Confidential Information for any purpose other than the performance of its 

obligations under this Contract and shall not make any use prejudicial to UNICEF of any Confidential 

Information. The Consultant acknowledges (and shall enable UNICEF to achieve) the commitment to transparency 

as outlined in UNICEF’s Information Disclosure Policy as published on UNICEF’s Supply Website from time to 

time.   

13. DATA PROTECTION AND SECURITY

The Parties agree that, as between them, all UNICEF Data, together with all rights (including intellectual property 

and proprietary rights), title and interest to such UNICEF Data, shall be the exclusive property of UNICEF, and 

the Consultant has a non-exclusive license to access and use the UNICEF Data as provided in the Contract solely 

for the purpose of performing its obligations under the Contract. Except for the foregoing license, the Consultant 

shall have no other rights, whether express or implied, in or to any UNICEF Data or its content. 

The Consultant confirms that it has a data protection policy in place that meets all applicable data protection 

standards and legal requirements and that it shall apply such policy in the collection, storage, use, processing, 

retention and destruction of UNICEF Data. The Consultant shall comply with any guidance or conditions on 

access and disclosure notified by UNICEF to the Consultant in respect of UNICEF Data. 

The Consultant shall ensure the logical segregation of UNICEF Data from other information to the fullest extent 

possible. The Consultant shall put in place policies, safeguards and controls (such as administrative, technical, 

physical, procedural and security infrastructures, facilities, tools, technologies, practices and other protective 

measures) that are necessary and sufficient to meet the Consultant’s confidentiality obligations in this Contract as 

they apply to UNICEF Data. At UNICEF’s request, the Consultant shall provide UNICEF with copies of the 

applicable policies and a description of the safeguards and controls that the Consultant uses to fulfil its obligations 

under this Contract. UNICEF may assess the effectiveness of these safeguards, controls and protective measures 

and, at UNICEF’s request, the Consultant shall provide its full cooperation with any such assessment at no 

additional cost or expense to UNICEF. The Consultant shall not, and shall ensure that the Personnel and Affiliates 

shall not, transfer, copy, remove or store UNICEF Data from a UNICEF location, network or system without the 

prior written approval of an authorized official of UNICEF. 

Except as otherwise expressly stated in the Contract or with UNICEF’s express prior written consent, the 

Consultant shall not install any application or other software on any UNICEF device, network or system. The 

Consultant represents and warrants to UNICEF that the Services and Deliverables provided under the Contract 

shall not contain any Disabling Code, and that UNICEF shall not otherwise receive from the Consultant any 

Disabling Code in the performance of the Contract. Without prejudice to UNICEF’s other rights and remedies, if 

a Disabling Code is identified, the Consultant, at its sole cost and expense, shall take all steps necessary to: (a) 

restore and/or reconstruct any and all UNICEF Data lost by UNICEF, the Beneficiary and/or End Users as a result 

of Disabling Code; (b) furnish to UNICEF a corrected version of the Services without the presence of Disabling 

Codes; and (c) as needed, re-perform the Services and accelerate the Services such that no delay is caused by the 

Disabling Code, at the Consultant’s cost. 

In the event of any Security Incident, the Consultant shall, as soon as possible following the Consultant’s 

discovery of such Security Incident and at its sole cost and expense: (a) notify UNICEF of such Security Incident 

and of the Consultant’s proposed remedial actions; (b) implement any and all necessary damage mitigation and 

remedial actions; and (c) as relevant, restore UNICEF’s and, as directed by UNICEF, the Beneficiary’s and/or 

End Users’ access to the Services. The Consultant shall keep UNICEF reasonably informed of the progress of the 

Consultant’s implementation of such damage mitigation and remedial actions. The Consultant, at its sole cost and 
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expense, shall cooperate fully with UNICEF’s investigation of, remediation of, and/or response to any Security 

Incident. If the Consultant fails to resolve, to UNICEF’s reasonable satisfaction, any such Security Incident, 

UNICEF can terminate the Contract with immediate effect. 

The Consultant shall impose the same requirements relating to data protection and security as are imposed upon 

the Consultant itself by this clause 13 of the Contract, on the Personnel and Affiliates and shall remain responsible 

for compliance with such requirements by the Personnel and/or Affiliates. 

14. ANTI-CORRUPTION AND ETHICAL STANDARDS

Without limiting the Consultant’s obligations under or in connection with this Contract, the Consultant shall be

responsible for the professional and technical competence of the Personnel and shall select, for work under the

Contract, reliable individuals who shall perform effectively in the implementation of the Contract, respect the

local laws and customs, and conform to a high standard of moral and ethical conduct.

The Consultant represents and warrants that neither it nor any of its Affiliates or Personnel, are subject to any

sanction or temporary suspension imposed by any United Nations System organisation or other international inter-

governmental organisation. The Consultant shall immediately disclose to UNICEF if it or any of its Affiliates

and/or Personnel, becomes subject to any such sanction or temporary suspension during the term of the Contract.

If UNICEF becomes aware of any such sanction or temporary suspension, the Contract may be terminated by

UNICEF.

The execution of the Services shall not give rise to Unusual Commercial Expenses being incurred by the

Consultant, the Personnel and/or the Affiliates. If UNICEF becomes aware of any Unusual Commercial Expenses

emerge, the Contract may be terminated by UNICEF.

The Consultant shall (a) observe the highest standard of ethics; (b) use its best efforts to protect UNICEF against

fraud, in the performance of the Contract; and (c) comply with the applicable provisions of the UNICEF Policy

Prohibiting and Combatting Fraud and Corruption as available on the UNICEF Supply Website from time to time

(“Fraud and Corruption Policy”). The Consultant shall not engage, and shall ensure that the Personnel, do not:

(a) engage, in any corrupt, fraudulent, coercive, collusive or obstructive conduct as such terms are defined

in the Fraud and Corruption Policy; and/or

(b) offer to give or agree to offer or give or give to any person, any bribe, gift, gratuity or commission as an

inducement or reward for doing or forbearing to do any act in relation to the Contract or any other contract

with UNICEF, or for showing favor or disfavor to any person in relation to the Contract or any other

contract with other organizations of the United Nations.

The Consultant shall, during the term of the Contract, comply with the standards of conduct required under the 

UN Supplier Code of Conduct (available on the UNICEF Supply Website).   

The Consultant represents and warrants that neither the Consultant nor any of its Affiliates is engaged, directly or 

indirectly, (a) in any practice inconsistent with the rights set out in the Convention on the Rights of the Child, 

including Article 32, or the International Labour Organisation’s Convention Concerning the Prohibition and 

Immediate Action for the Elimination of the Worst Forms of Child Labour, No. 182 (1999); or (b) in the 

manufacture, sale, distribution, or use of anti-personnel mines or components utilised in the manufacture of anti-

personnel mines. 

The Consultant represents and warrants that it has taken and shall take all appropriate measures to prevent sexual 

exploitation or abuse of anyone by the Personnel including its employees or any persons engaged by the 

Consultant to perform any services under the Contract. For these purposes, sexual activity with any person less 

than eighteen years of age, regardless of any laws relating to consent, shall constitute the sexual exploitation and 

abuse of such person. In addition, the Consultant represents and warrants that it has taken and shall take all 

appropriate measures to prohibit the Personnel including its employees or other persons engaged by the 
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Consultant, from exchanging any money, goods, services, or other things of value, for sexual favours or activities 

or from engaging in any sexual activities that are exploitive or degrading to any person. 

The Consultant shall inform UNICEF as soon as it becomes aware of any act, omission, incident or report that is 

inconsistent with and/or in breach of the undertakings and confirmations provided in this clause 14.   

15. CONFLICT OF INTEREST

The Consultant shall refrain from making any public statements concerning the project or the Services without 

the prior approval of UNICEF, and from engaging in any activity which conflicts with its obligations towards 

UNICEF under the Contract and/or which would compromise the Consultant’s independence or that of the 

Personnel.  

The Consultant shall take all necessary measures to prevent or end any situation that could compromise the 

impartial and objective performance of the Contract including without limitation as a result of economic interest, 

political or national affinity, family or emotional ties, or any other relevant connection or shared interest.  UNICEF 

reserves the right to require additional measures to be taken by the Consultant to prevent or avoid any breach of 

this clause 15. The Consultant shall ensure that the Personnel is not placed in a situation which could give rise to 

conflict of interests. The Consultant shall replace, immediately and without compensation from UNICEF, any 

Personnel exposed to any potential conflict of interest. 

The Consultant shall after the conclusion or termination of the Contract, limit its role in connection with the 

Project to the provision of the Services provided prior to the conclusion or termination of this Contract. Except 

with the written permission of UNICEF, the Consultant and any Personnel and Affiliates shall be disqualified 

from the execution of works, supplies or other services for the Project in any capacity save as provided in this 

Contract, including without limitation tendering for any part of the Project. 

The Consultant represents and warrants that: 

(a) no official or employee of UNICEF or of any United Nations organisation has received from or on behalf

of the Consultant, or shall be offered by or on behalf of the Consultant, any direct or indirect benefit in

connection with the Contract and/or the award of the Contract to the Consultant, including without

limitation, any gifts, favours or hospitality;

(b) it has not and (shall not):

(i) made a direct or indirect offer of employment to civil servants and other agents or employees of

the government or public administration of the country in which the Project is located;

(ii) during the one (1) year period after any UNICEF official and/or employee involved in any aspect

of a UNICEF procurement process in which the Consultant has participated has separated or

departed from UNICEF and/or ceased to be employed by UNICEF, made a direct or indirect offer

of employment to that official and/or employee; and/or

(iii) during the two (2) year period after any UNICEF official and/or employee has separated or

departed from UNICEF and/or ceased to be employed by UNICEF, allow that former official

and/or employee to, directly or indirectly on behalf of the Consultant, communicate with

UNICEF, or present to UNICEF, about any matters that were within such former official's and/or

employees’ responsibilities while at UNICEF.

(c) in respect of all aspects of the Contract (including the award of the Contract by UNICEF to the Consultant

and the selection and awarding of sub-contracts by the Consultant), it has disclosed and shall disclose to

UNICEF without delay any conflict of interest and/or any situation that may constitute an actual or

potential conflict of interest or could reasonably be perceived as a conflict of interest.

The Consultant shall inform UNICEF immediately as soon as it becomes aware of any breach or potential breach 

of this clause 15.   
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16. CODE OF CONDUCT AND POLICIES

The Consultant shall at all times act loyally and impartially and as a faithful adviser to UNICEF in accordance 

with the rules and/or code of conduct of its profession as well as with appropriate discretion.   

The Consultant warrants and represents that it has not and shall not collude with any other consultants and/or the 

Contractor so as to obtain (or enable any third party to obtain) any unfair gain or benefit in relation to this Contract 

and/or the Project, including without limitation: 

(a) entering into any agreement with any other person with the aim of preventing tenders being made and/or

fixing or adjusting the amount of any tender and/or the conditions on which any tender is made and/or

the elements or contents of any tender;

(b) informing any other person, other than UNICEF, of the amount or the approximate amount of the tender

and/or of any confidential information in relation to the tender, except where the disclosure, in confidence,

of the amount of the tender was necessary to obtain quotations required for the preparation of the tender;

(c) providing or receiving any confidential information relating to any other actual or potential tender; and/or

(d) causing or inducing any third party to enter into any agreement as is mentioned in sub-paragraphs (a)-(b)

or to act as mentioned in sub-paragraph (c).

The Consultant represents and undertakes that it has reviewed the Policies. The Consultant shall (and shall ensure 

that is Personnel and Affiliates shall) comply with and not cause UNICEF to breach the Policies as may be 

amended from time to time and any other policies provided by UNICEF from time to time. The Consultant shall 

establish and maintain appropriate measures to promote compliance with the Policies and the requirements of the 

Policies and shall cooperate with UNICEF’s implementation of the Policies. 

17. PUBLICATION

The Consultant confirms that it consents to UNICEF’s public disclosure of the terms of the Contract should 

UNICEF so determine and by whatever means UNICEF determines. 

18. SOCIAL AND ENVIRONMENTAL RESPONSIBILITY

The Consultant shall comply with and shall not cause UNICEF, the Beneficiary and/or the Host Government to 

breach any applicable policy, their statutory obligations and/or any international convention in connection with 

social and environmental responsibility and/or hazardous or deleterious materials, including without limitation 

the following: 

• any convention of the International Labour Organisation;

• the Vienna Convention for the Protection of the Ozone Layer 1985;

• the Montreal Protocol on substances that deplete the Ozone Layer 1987;

• the Basel Convention on the Control of Transboundary Movements of Hazardous Wastes and their

disposal 1989;

• the Stockholm Convention on Persistent Organic Pollutants 2001;

• the Convention on the Prior Informed Consent Procedure for Certain Hazardous Chemicals and Pesticides

in International Trade (UNEP/FAO) Rotterdam, 10 September 1998;

• the United Nations Framework Convention on Climate Change Kyoto Protocol 2008 and the Doha

Amendment 2012;

• the United Nations Framework Convention on Climate Change Paris Agreement 2015; and

• the Framework for Advancing Environmental and Social Sustainability in the United Nations System

(UN EMG 2012).
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LRPS-2024-9191159, ANNEX B: TERMS OF REFERENCE
Procurement of Engineering Services for Rehabilitation of WASH facilities in 14 schools in Moldova 

1.0. BACKGROUND 

1.1. UNICEF Moldova signed a work plan with the Ministry of Education and Research recently, and one of 
the key agenda of the work plan is to improve water, sanitation, and hygiene (WASH) services in schools. 
Therefore, UNICEF Moldova supports the Moldovan authorities to provide WASH services in schools and 
enhance Early Intervention systems and services for Moldovan and refugee children from Ukraine. 

1.2. To that aim, UNICEF Moldova will conduct the assessment and rehabilitate/construct climate-resilient, 
energy-efficient, and environment-friendly WASH infrastructure in educational institutions, as detailed in 
the Scope of the Work below. 

1.3. This project is expected to benefit more than 30,000 children by providing access to safe water and 
sanitation services annually, which is a fundamental right that safeguards health and human dignity. 

1.4. The objective of these Terms of Reference is to guide a bidding exercise to identify a suitable engineering 
firm for the procurement of engineering services required for this construction project. 

2.0. DEFINITION 

2.1. Renovation of a building refers to the demolition & reconstruction work within the existing building, 
mentioned below as generic items. They will vary based on the specific needs of each building. 

2.2. Rehabilitation of WASH facilities (Water, Sanitation, and Hygiene) refers to the process of restoring or 
improving existing water, sanitation, and hygiene infrastructure to ensure their functionality, safety, and 
effectiveness. 

2.3. Design documentation refers to the set of technical documents that includes the detailed design 
drawing, (architectural, structural, mechanical, electrical, and plumbing drawings and other 
compartments), instructions and specifications necessary to perform the construction project.    

2.4. Cost estimates and BoQ are documents used to appreciate the costs of materials, labor, and other 
resources required for a construction project. The cost estimates documentation includes detailed 
breakdowns of costs for each compartment of the project, while the BoQ provides a list with all types of 
works, quantities, and unit prices needed for the project. 

2.5. Construction of new buildings refers to the construction of an independent built structure. 
2.6. Construction of a new annex to the existing building refers to the construction of an additional 

structure that is physically connected to the current building to expand the usable space of the existing 
building while maintaining structural integrity, aesthetic coherence, and functional integration. 

3.0. SCOPE OF SERVICES 

3.1. The scope of engineering services is divided in 2 packages: Package 1 includes site assessment, design 
and technical documents, preparation of cost estimates and BoQ sets, technical support to procurement 
and author supervision services; and Package 2 includes quality assurance and site supervision. Each 
package is described in detail in Section 4 Expected Deliverables. 

3.2. The Package 1 is including following locations of intervention: 

8 DONDUSENI S. SUDARCA INSTITUȚIA PUBLICĂ LICEUL TEORETIC „MIHAI EMINESCU” 

125 SOROCA S. VASILCAU Instituţia Publică Gimnaziul "Grigore Vieru" 

30 FLORESTI S. CIRIPCAU Gimnaziul "C. Stere", Ciripcău 

93 FLORESTI OR. MARCULESTI Instituția Publică Gimnaziul „V. Alecsandri”, or. Mărculeşti 

101 FLORESTI S. STEFANESTI Instituția Publică Liceul Teoretic Ştefăneşti 

115 FLORESTI S. PRODANESTI Instituția publică Gimnaziul Prodăneşti 

32 FALESTI S. LOGOFTENI Gimnaziul, Logofteni 

91 FALESTI S. CALINESTI Gimnaziul „Gheorghe Vrabie” 

58 BRICENI 
S. CARACUSENII
VECHI Liceul Teoretic "Constantin Stamati - Ciurea" 

113 BRICENI S. DREPCAUTI Liceul Teoretic, Drepcăuţi 

97 OCNITA S. RUJNITA Instituţia Publică Gimnaziul Rujniţa din s. Rujniţa, r. Ocniţa 



116 EDINET S. CUCONESTII NOI Instituția Publică Gimnaziul Cuconeştii Noi 

69 UNGHENI S. COSTULENI INSTITUȚIA PUBLICĂ GIMNAZIUL COSTULENI 

111 SOLDANESTI S. CUSMIRCA Instituția Publică Gimnaziul Cuşmirca 

3.3. The contract will be signed with selected engineering firm for Package 1. The contract for Package 2 will 
be activated upon necessity and satisfactory completion of services under Package 1. 

3.4. Potential Bidders shall visit the sites prior submitting their offers to get familiar with site conditions that 
may affect their Proposals. Potential Bidders are expected to make their own arrangements to visit the 
site and on their own expenses. UNICEF shall accept no excuse or claim whatever from the selected 
engineering firm for not knowing or being able to properly evaluate the site condition and requirements 
for the services to be carried out. Questions should be submitted in writing to UNICEF in accordance with 
instruction provided under the RFP. 

3.5. All design drawings and technical documents developed for construction and/or renovation works 
implemented directly or indirectly by UNICEF shall be in line with the Organization’s commitments towards 
Accessible Buildings and achieving Climate Neutrality by 2020, as per PROCEDURE/DFAM/2020/001 on 
Eco-efficiency and Inclusive Access in UNICEF Premises and Operations, CF/EXD/2017-004 on 
Accessibility in UNICEF’s Programme-Relegated Construction, and Decision Memo: UNICEF Climate 
Neutral Strategy, 26 May 2015. 

3.6. Policy documents mentioned at paragraph 3.6. and UNICEF Accessibility Technical Cards and Procedure 
on Eco-efficiency and Inclusive Access will be applied where possible, depending on the specific space 
availability and actual technical conditions in each location, and recommendations issued by National 
Agency of Public Health approved by Ministry of Education as guidance documents for renovation and 
building of washrooms in educational institutions in Moldova. 

4.0. EXPECTED DELIVERABLES 

4.1. The table below describes in detail each required engineering service, including tasks and expected 
deliverables. 

4.2. Deliverables shall be submitted to UNICEF in electronic format (drawings in AutoCAD and PDF) and hard 
copies printed in an appropriate scale. 

Table 1: Services, Tasks and Deliverables 

# Service Descriptions Tasks Deliverables 

Package 1  

1- Site Assessment 

Evaluation of site 
characteristics and 
preparation of detailed 
analysis with 
recommendations for 
design and 
implementation. 

1.1 Assessment of existing buildings1 
Verify structural integrity and functionality of existing 
construction, finish quality, accessibility level2, 
accuracy of as-built drawings, and if not available, 
prepare architectural drawings of existing buildings. 

Detailed report approved by 
UNICEF with site layout, collected 
data, as-built drawings, building(s) 
and site analysis and 
recommendations.  

1.2 Assessment of sites for new construction of 
the wastewater treatment plant 
Conduct site surveys (topographical, geotechnical 
and engineering); verify land legal status and 
construction laws. 

Soil investigation 
Check the site topography for surface and subsurface 
exploration. Subsurface exploration involves soil 
sampling and laboratory tests of samples retrieved. 

Detailed report approved by 
UNICEF on soil investigation. 

2- Design and Technical 
Documents3 

Development of 
construction technical 
documents, and 

2.1 Conceptual design 
Produce design sketches that comply with site 
conditions, criteria, performance standards, greening 
and accessibility requirements; formulate and 
evaluate design options; develop conceptual design 
for the “passed-screening” option. 

Feasibility report approved by 
UNICEF includes design criteria, 
options' analysis and conceptual 
design drawings. 

1 The purpose of assessing existing buildings is either to maintain their original use, or to change their use. 
2 In line with UNICEF’s Accessibility Technical Cards and Procedure on Eco-efficiency and Inclusive Access 
3 In the case of UNICEF office construction/renovation/rehabilitation, engage with the Inclusive & Sustainable operations team to ensure 

compliance with the Procedure on Eco-Efficiency and Inclusive Access in UNICEF Facilities and Operations, including the cases where 
a green building certification is pursued.   
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obtaining necessary 
construction permits, if 
required. 

2.2 Architectural design 
Develop architectural design in 2 stages: a) 
Preliminary design based on approved conceptual 
design, and b) Detailed design with finish materials’ 
specifications. 

Full set of architectural drawings4 
with specifications, approved by 
UNICEF. 

2.3 Structural design 
Develop structural design in 2 stages: a) Preliminary 
design based on approved architectural design, and 
b) Detailed design with technical specifications and
design analysis.

Full set of structural drawings5, 
specifications, calculations and 
design analysis, approved by 
UNICEF. 

2.4 Building service design 
Develop design of plumbing, water supply, sanitary, 
electrical services in 2 stages: a) Preliminary design 
based on approved architectural design, and b) 
Detailed design with technical specifications and 
design analysis. 

Full set of building service 
drawings, specifications, 
calculations and design analysis, 
approved by UNICEF. 

2.5 Bid technical documents 
Prepare Bill of Quantities (BoQs) and confidential cost 
estimate; and compile all technical documents (design 
drawings, specifications and bill of quantities). 

BoQs for repairs, rehabilitation 
and/or new construction approved 
by UNICEF. 

Confidential cost estimates. 

2.6 Permitting and declaration 
Compile technical and administrative documents 
required for requesting permit and declaration, and 
obtain necessary construction permits6 and 
declaration for each construction work from Authority. 

Original copy of permit(s) officially 
authorized by Authority. 

2.7 Author supervision 
Perform the author supervision during the 
construction phase. Ensure the compliance of the 
executed works with the provisions of the design 
documentation elaborated, verified and approved in 
the appropriate manner.  

Documented visits, adjustments, 
and additions/supplements  
 of the Design documentation if 
required 

3- Technical Support to 
Procurement 

Assisting UNICEF in the 
solicitation process and 
the selection of qualified 
construction companies. 

Support during the Bidding period 
Attend bidders’ conference with Potential Bidders; 
Provide answers and clarifications to their technical 
queries and questions during the preparation of bid 
period. 

Report includes answers to all 
technical queries and questions of 
Potential Bidders during the 
bidding process. 

Package 2  

4- Quality Assurance and 
Site Supervision 

Technical oversight of 
ongoing construction 
activities to ensure 
compliance with 
specifications and signed 
contract and provide 
advice to UNICEF on 
any potential risks 
related to timeline, 
budget and quality of 
works. 

Quality assurance 
Undertake quality assurance and quality control plans 
and related procedures; review and approve 
contractor’s construction schedule, detailed designs, 
shop and as-built drawings; inspect material sources 
and materials’ tests. 

Site supervision 
Assist in project’s start-up; inspect and monitor time, 
progress, cost, quality and quantity of works and other 
agreed targets; approve workmanship and materials; 
certify payments and assist UNICEF in the control of 
variation orders; document project records that 
provide the necessary evidentiary and analyses in 
case of claims and disputes; ensure that works are 
executed in accordance with local Laws and 
regulations, national and international health and 
safety standards, quality standards and signed 
contract; liaise and co-ordinate with local authorities, if 
required; issue the Certificates of Partial, Substantial 
and Final Completion of works; prepare monthly 
progress reports and final narrative report; approve 
as-built drawings and Preventative Maintenance 
Manual. In case greening certification is pursued, 
engage with the Inclusive & Sustainable Operations 
team for guidance. 

Reports approved by UNICEF 
based on site visits. 

4 Full architectural set includes master plan, layout, plans, sections, elevations, 3D images, details and finishes. 
5 Full structural set includes foundation details, structural design and details of columns, beams, slabs, stairs, etc. 
6 Such as owner’s permit, construction permit, environmental permit, permits from utility companies, including necessary design/drawings 

and documentation for service declaration to the government. 



Page 4 of 39 

5.0. TIMEFRAME AND PAYMENT SCHEDULE 

5.1. The timely completion of these engineering services is of utmost importance for UNICEF. 

5.2. The duration required for completing Package 1 except “Author Supervision” and “Technical support for 
procurement” should be no later than two (3) months from date of signing the contract. 

5.3. The duration required for completing Package 2 (if activated) will be linked to the construction contract 
timeframe but should not exceed 3-4 months. 

5.4. The Defects Liability Period is [6] months counted as from the date of issuance of the Certificate of 
Substantial Completion. 

5.5. UNICEF will issue interim and final payments upon satisfactory completion of each Deliverable. 

Table 2: Timeframe and payment schedule 

# Scope of deliverable 
Payment 

distribution 
Timeframe 

Package 1 

1 After approval of UNICEF on completed deliverables of site assessment 
(Evaluation of site characteristics and preparation of detailed analysis with 
recommendations for design and implementation) 

20 % two (2) weeks 

2 After approval of UNICEF on completed deliverables of design and technical 
documents (Tasks 2.1 - 2.4 / Design criteria, options' analysis and conceptual 
design drawings; Full set of architectural drawings with specification; Complete 
set of structural drawings, specifications, calculations and design analysis; Full set 
of building service drawings, specifications) 

40 % two (2) months 

3 Final payment, after approval of the BoQs and permits (tasks 2.5 - 2.6) 30 % two (2) weeks 

4 After providing technical Support during the Bidding period and signing the 
contract for Works with the Contractor.  

5 % NA7 

5 After approval of UNICEF on completed deliverable of Author supervision (task 
2.7) 

5 % NA8 

Package 2 

1 After approval of UNICEF on report confirming the completion of mobilization and 
construction of site office with storage, and 2 water reservoirs with lid 

15% NA9 

2 After approval of UNICEF on report confirming the completion of 
dismantling/demolition works 

15% 

3 After approval of UNICEF on report confirming the completion of 
renovation/rehabilitation works  

15% 

After approval of UNICEF on report confirming the completion and testing of all 
plumbing, water supply, sanitary, and electrical works  

15% 

4 After approval of UNICEF on report confirming the completion of wash facilities 15% 

6 After approval of UNICEF on the report confirming the Substantial Completion and 
signing the Certificate of Substantial Completion 

15% 

7 After approval of UNICEF on the report confirming the Final Completion and 
signing the Certificate of Final Completion 

10% [6] months after
Substantial
Completion

6.0. KEY PERSONNEL 

As a minimum the Engineering company must have employed the following stff necessary to perform the 
assignment   

6.1. Package 1: 
 Project Manager (full-time) with 10-year experience in the domain.
 Architect with 6 - year experience in the domain.
 Structural/Civil Engineer with 5 - year experience in the domain.
 Electromechanical Engineer with 5-year experience in the domain.
 Water and Sanitation Engineer with 2-year experience in the domain.
 Heating, ventilation and air conditioning Engineer with 5-year experience in the domain.
 Topographer

 Interior designer with 5-year experience in the domain.
 BoQ specialist with 5-year experience in the domain

6.2. Package 2 : 
 Project Manager with 8-year experience in the domain.
 Certified Technical Supervision Specialist (Rom equivalent: Responsabil Tehnic atestat) with 10 years

relevant experience corresponding to the specific domain.

7 Duration depends on the tendering process. 
8
 After issuance of the Certificate of Substantial Completion. 

9
 Will be linked to the timeframe agreed in the construction contract. 
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7.0. ELIGIBILITY AND QUALIFICATIONS 

7.1. The Potential Bidders are eligible to submit complete proposals for the services of Package 1 and 
Package 2 included in Section 4, and their submission will be taken into consideration in the proposal’s 
evaluation process. 

7.2. The selected engineering firm is expected to assign or deploy adequate qualified staff to undertake the 
specific engineering services requested. 

7.3. The Potential Bidder shall provide all the information and documentation requested in this section with its 
Proposal. Failure to submit the information below will disqualify the Potential Bidder. 

7.4. Documents to be submitted in the Technical Proposal: 

 The Potential Bidder must be registered as an engineering firm in Moldova. Technical Proposals shall
include copies of original documents defining the constitution or legal status of the company, place of
registration, and principal place of business; written power of attorney of the signatory of the nominated
person to commit the contract.

 Copy of curriculum vitae (Maximum two (2) pages) of key personnel requested in Section 6 involved
in providing the relevant service. UNICEF may conduct reference checks on the key personnel during
the evaluation process.

 Copies of the technical qualification certificates
 Reports on the financial standing of the Potential Bidder.

7.5. The Potential Bidder must provide sufficient information in their proposal to demonstrate compliance 
with the requirements defined by UNICEF. The forms listed below contains the eligibility and minimum 
qualifying criteria that UNICEF will use to evaluate proposal for the award of the contract. 

a) Information to be submitted in the Technical Proposal (ANNEX C):

- Form 1: Technical Proposal Submission
- Form 2: Technical Proposal Letter
- Form 3: Potential Bidder’s General Information
- Form 4: Potential Bidder’s Contact Details
- Form 5: List of Completed Similar Services Undertaken the Last 3 Years
- Form 6: List of Similar Services in Hand
- Form 7: Proposed Methodology for the Implementation
- Form 8: Proposed Planning (Gantt Chart) for the Implementation
- Form 9: List of Proposed Key Personnel
- Form 10: CV of the Proposed Team
- Form 11: List of Office Equipment, Engineering Instruments and Design Software
- Form 12: Potential Bidder’s Financial Information/ Adequacy of Working Capital
- Form 13: Summary of Service Values Undertaken the last 3 Years
- Form 14: List of Current Litigations

b) Information to be submitted in the Price Proposal (ANNEX D):

- Form 15: Price Proposal Letter
- Form 16: Price Proposal Submission

7.6. Errors in the Proposals 

 In the event of any discrepancy between the copies of the Proposals submitted as hard copies, the
original shall govern. The original and each copy of the Technical and Price Proposals shall be
prepared in indelible ink and shall be signed by the authorized Firm’s representative.

 The Proposal shall contain no interlineations or overwriting except as necessary to correct errors made
by the Bidders themselves. Any such correction shall be initialled by the person or persons signing the
Proposal.

7.7. The following criteria will be considered for selection of Potential Bidders for the award of the contract: 

 The capacity of the engineering firm to manage multiple assignments at the same geographical
locations of this project.

 The engineering firm has demonstrable capacity (staff, equipment, logistics, finance) in similar types
of assignment.

 The Potential Bidder must have wide range of experience and technical expertise in the field of
construction engineering consultancy (at least 5 years).

 The Potential Bidder must be well informed of the construction engineering context of Moldova and is
very familiar with country national construction norms and building legislation.
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 The working experience with international and UN Organizations will be preferable.

8.0. EVALUATION PROCESS AND METHOD 

8.1. Following closure of the RFP, the Proposals will be evaluated by the evaluation team in 3 steps following 
the Proposal Evaluation Process stated in the RFP document. The evaluation will be restricted to the 
contents of the Proposals and the reference checks. 

8.2. The technical merits of each Technical Proposal will be evaluated using the rating system in Table 3 
(below) on the basis of the Proposal Evaluation Approach stated in the RFP document. 

Table 3: Technical Evaluation Criteria 

CRITERIA 
MAXIMUM 

POINTS 

TECHNICAL EVALUATION 70 

1. Firm’s Profile
- Five (5) years as an engineering firm providing similar services (Water and sanitation in educational institutions,

architectural and civil engineering).
- Proven experience in the country and similar services undertaken in the last 3 years;

10 

2. Firm’s Experience
- Completed services of similar nature completed in past three (3) years with reference, as per Form 5;
- Type of clients to whom the services were provided (Government, private sector, UN Organizations, others);

20 

3. Proposed Methodology and Planning
- Proposed work plan (Gantt Chart) for implementing per Packages. 
- Proposed methodology and recourses allocation per packages

10 

4. Resources (key personnel and equipment)
- Key personnel proposed to provide the services, including CVs, years of experience in similar services (proof

required), education degree certificate (as requested, under 6. Key personnel);
- List of essential support staff;
- List of office equipment, engineering instruments and design software owned by the firm.
- Size and structure of the firm and the capacity of the engineering firm to manage multiple assignments.

25 

5. Financial Capacity
- Financial reports for the last 2 years (2022 and 2023) 5 
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ANNEX C: TECHNICAL PROPOSAL FORMS 

The following Forms and information there within are considered an integral part of this submission and must 
be provided for the Proposal to be considered. The information should be provided according to the sample 
format. 

Form 1: Technical Proposal Submission 

This PROPOSAL FORM must be completed, signed and returned to UNICEF. Proposal must be made in 
accordance with the instructions contained in this Request for Proposal. 

INFORMATION 
Any request for information concerning this invitation, must be forwarded in writing by email or by fax, to the 
person who prepared this document, with specific reference to the RFP number. 

DECLARATION 
The undersigned, having read the Terms of Reference, the UNICEF Contract for Engineering Services, and 
RFP# [LRPS-2024-…………….] set out in the attached document, hereby offers to supply the services 
specified in Terms of Reference at the price or prices quoted in the Schedule of Prices, in accordance with the 
specifications stated and subject to the Terms and Conditions set out or specified in the RFP# [LRPS-2024-
……………………….] 

Name of authorized representative:  _______________________________________ 

Title: _______________________________________ 

Signature: _______________________________________ 

Date:  _______________________________________ 

Supplier Name: _______________________________________ 

Postal Address: _______________________________________ 

Telephone No.: _______________________________________ 

Fax No.: _______________________________________ 

Email Address: _______________________________________ 

Validity of Offer (not less than 90 days): _______________________________________ 

Currency of Offer: _______________________________________ 
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Form 2: Technical Proposal Letter 

Date: ___________ 

To: UNICEF Moldova, 131, 31 August 1989, MD-2012, Chisinau, Moldova 

Dear Madam/Sir, 

We, the undersigned, offer to provide engineering services in [country name] in accordance with your Request 
for Proposal RFP# [LRPS-2024-…………….] dated [e.g., June 2024] and our Proposal dated [---------------]. 
We are hereby submitting our Proposal, which includes this Technical Proposal and a Price Proposal sealed 
under separate envelopes. 

If negotiations are held during the period of validity of the Proposal, we undertake to negotiate based on the 
proposed staff. Our Proposal is binding upon us and subject to the modifications resulting from Contract 
negotiations. 

We understand that you are not bound to accept any Proposal you receive. 

Yours sincerely, 

Authorized Signature: 
Name and Title of Signatory: 
Name of Construction Company 
Address: 
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Form 3: Potential Bidder’s General Information 

Potential Bidder General Information 

Description Information Remarks 

(to be filled by the Potential Bidder) 

 Registration number 

 Grade 

 Specialty 

 Expiry Date 

 Legal Status 
Provide certified copies of 

Registration 

 Written power of attorney of 
 the signatory to the Bid  

Provide original or certified copy of the power of 
attorney attested by a Notary 

 VAT Registration Nr. 

 UNGM Registration Nr. 

Form 4: Potential Bidder’s Contact Details 

Name and Title of Contact Person 

Address of Contact Person 

Telephone/Cell number of Contact 
Person 

Email of Contact Person 
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Form 5: List of Completed Similar Services Undertaken the Last 3 Years 

Please provide copies of signed Contracts and Certificates of final completion for each completed service. 

Completed Services 

Employer name & contact 
details 

Description of 
Services 

Start date End date Value 

Form 6: List of Similar Services in Hand 

Please provide copies of signed Contracts for each service in hand. 

Completed Services 

Employer name & contact 
details 

Description of 
Services 

Start date Expected end 
date 

Value 
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Form 7: Proposed Methodology 

Please provide methodology proposed by the Potential Bidder, the approach suggested for implementing 
the required engineering services, the plan for quality assurance, etc. 

Form 8: Proposed Planning 

Please provide detailed planning (Gantt Chart) proposed by the Potential Bidder for implementing. 
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Form 9: List of Proposed Key Personnel 

Qualifications and experience of key management and technical personnel proposed for the required services. 
Signed CVs (Max. two (2) pages) and education degree certificate of all proposed key staff must accompany 
the submission, and it should be noted that substitution of staff during Project implementation shall be subject 
to the approval of UNICEF. (Key Personnel of all sub-Contractors must also be listed along with the name of 
the sub-Contracting Companies). A detailed organization chart of the company, including the location and 
staffing of existing offices must also be attached to the offer. 

Management Key Staff 

A. Key Professionals for Design Stage

Name Position Task 

B. Key Professionals for Site Supervision Stage

Name Position Task 

C. Support Staff

Name Position Task 
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Form 10: CV of the Proposed Team 

CV for each category of the services bidding for. 

Position Title and No. [e.g., PROJECT MANAGER] 

Name of Expert: [Insert full name] 

Date of Birth: [day/month/year] 

Country of Citizenship/Residence 

Education: List in reverse order starting with highest degree obtained up to Graduate Degree, the university/ 

institution or other specialized education, giving the following details: 

S. No. Degree/Diploma/Certificate 

obtained 

Name of University/ 

Institution 

Duration (mm-yyyy) 

From To 

Employment record relevant to the services: Starting with present position, list in reverse order. Please 

provide dates, name of employing organization, titles of positions held, types of activities performed and  

location of the service, and contact information of previous clients and employing organization(s) who  

can be contacted for references. Past employment that is not relevant to the service does not need to be 

included. 

Period Employing organization and 

your title/position.  

Contact information 

for references 

Summary of activities 

performed relevant to 

the Assignment 

[e.g., May 

2005-

present] 

[e.g., Ministry of ……, 

staff/advisor/consultant to… 

Tel………/e-mail……; 

Mr. xxxxx, 

[deputy director] 

Membership in Professional Associations: 

1. 

2. 

List of papers published in your name in peer reviewed/national/international journals: 

1. 

2. 

Proficiency in Language Skills (indicate only languages in which you can work i.e. read, write, 

speak):  

Languages Read Write Speak Understand 

Not Not Not Not 

Easily Easily Easily Easily Easily Easily Easily Easily 

English 

Others (specify) 

Expert’s contact information: (e-mail …………………., phone……………) 
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Form 11: List of Office Equipment, Engineering Instruments and Design Software 

Office Equipment, Engineering Instruments and Design Software 

A. Office Equipment

Description Quantity Brand, Model, Specifications 

B. Engineering Instruments

Description Quantity Brand, Model, Specifications Owned/Rented 

C. Design Software

Name Version Utilization 
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Form 12: Potential Bidder’s Financial Information/ Adequacy of Working Capital 

IMPORTANT: Please provide attached copies of Audited Financial Reports for the last three (2) years. 

Adequacy of Working Capital 

Source of credit line Amount Remarks 

Provide documentary evidence 

Total: 

Form 13: Summary of Service Values Undertaken the Last 3 Years 

Service Values for the Last 3 Years 

Employer name & contact 
details 

Description of Services Duration Value 

Total:  

Form 14: List of Current Litigations 

Please provide information on any current litigation in which the Firm(s) is involved. 

Other Party(ies) Cause of Dispute Amount Involved 
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LRPS-2024-9191159  ANNEX D: PRICE PROPOSAL FORMS 
Form 15: Price Proposal Letter 

Date: ___________ 

To: UNICEF Moldova, 131, 31 August 1989, MD-2012, Chisinau, Moldova 

Dear Madam/Sir, 

We, the undersigned, offer to provide engineering services in [country name], as specified in the Annex B, 
following your Request for Proposal RFP# [LRPS-2024-…………….] dated [e.g., June 2024] and our 
Technical Proposal in the Annex C.  

Our attached Price Proposal is for the sum of (-----------------------------------------------------------------------------------
----------------------------------------amount in figures and words).  This amount is inclusive of all taxes payable 
under the applicable law. 

Our Price Proposal shall be binding on us subject to the modifications resulting from Contract negotiations, up 
to the expiration of the validity of the Proposal. 

We understand that you are not bound to accept any Proposal you receive. 

Yours sincerely, 

Authorized Signature: 
Name and Title of Signatory: 
Name of Construction Company 
Address: 
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Form 16: Price Proposal Submission 

Please fill the summary price offer template below and include a breakdown of the costs per school and the Personnel services cost table 

Tab 1, Price offer summary 

Service description Price, MDL 

Package 1 
1 Site Assessment 

2 Design and Technical Documents 

3 Technical Support to Procurement 

Total Package 1 

Package 2 

4 Quality Assurance and Site Supervision 

Total Package 2 

Grand Total 

Tab 2 Breakdown of the costs per school 

No School name 

Service description 
Package 1 Package 2 

Site 
Assessment 

Design and 
Technical 

Documents 

Technical 
Support to 

Procurement 

Quality 
Assurance and 

Site Supervision 

1  School name 

2 School name 

….. 

Tab 3 Breakdown of the costs using the Personnel services.  
As a minimum the Engineering company must have the following personnel necessary to perform the assignment  
This breakdown will exclusivity be used for determining remuneration for additional services provided under this assignment. 

UNICEF will assume that the bidders will have factored in its offer all causes that may have an influence on the prices. Therefore, the 
costs indicated above should include all costs and benefits related to labor, including but not limited to: 

- Head office overhead charges and reporting;
- Travel expenses to remote sites;
- Time lost due to inclement weather;
- Bonuses and all other incentive payments;
- Contribution to training levy and all statuary contributions;
- Contributions for annual and public holidays;
- Fares and time allowances for traveling;
- Safety and welfare facilities;
- Workmen's compensation and third-party liability insurance’s, sick pay or insurance in respect thereof;
- Obligations for redundancy payments;
- Engineering tool and instrument allowance;
- Use, repair and up keeping of engineering tools and instruments;
- Protective clothing and safety personnel protection;

Service Description Unit 
Unit Price 

 (Fully loaded) 

1.1.1. Project Manager Per Day 

1.1.2. Architect Per Day 
1.1.3. Structural/Civil Engineer Per Day 

1.1.4. Electromechanical Engineer Per Day 
1.1.5. Water and Sanitation Engineer Per Day 

1.1.6. Heating, ventilation and air conditioning Engineer Per Day 

1.1.7. Topographer Per Day 
1.1.8. Interior designer Per Day 

1.1.9. BoQ specialist Per Day 
2.1. Site Supervision during execution of works 

2.1.1. Project Manager (full-time) Per Day 
2.1.2. Technical supervisor (Responsabil Tehnic atestat) Per Day 

2.1.3. Site visit report (all costs included) Per visit 

2.1.4. Monthly monitoring and reporting (all costs included) Per month 
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LRPS-2024-9191159, ANNEX E: TECHNICAL SPECIFICATIONS 
GENERAL TASKS 

UNICEF is seeking proposals from qualified engineering/design firms to provide services for the design of 
WASH (Water, Sanitation, and Hygiene) sanitary groups in schools. The objective is to improve sanitation 
facilities to ensure the well-being and hygiene of students and staff.  

SCOPE OF WORK 

Design Company will prepare the design and technical documentation for rehabilitation of the existing sanitary 
facilities within the building and adapting them to meet the needs of people with disabilities as well as 
considering CEED in the technical design.  Additionally, by specific case, will be analyzed the possibility of 
creation of new sanitary groups in a dedicated space within the building. 
The Design Company is encouraged to visit the proposed sites, in order to familiarize themselves 
with the current conditions and identify suitable solutions for improvement. 

Design Company shall undertake the following tasks: 

A. Site Assessment and Preliminary Data Collection:
- Conduct a technical assessment of the existing school buildings, including an evaluation of structural

integrity, functionality, finish quality, accessibility level, and other relevant investigations as appropriate.
- Conduct the site assessment to identify the location for the new constructions and installation of the WWTP

and all necessary components and connections. Perform the topographic survey and geotechnical
analysis.

- Obtain necessary technical conditions for utilities connections (including preparation of necessary
supporting documents, connection schemes and routes, load, and utilities consumption requirements
calculations) if required.

B. Design and Compartments:
- Prepare the preliminary Design for internal works including sanitary groups in existing spaces of the school

building, and for those intended to accommodate the additional sanitary groups, including all necessary
compartments in accordance with the appropriate norms and regulations and urban certificate (if
applicable).

- Prepare the preliminary Design for the external works including water and sewage system, WWTP and all
necessary connections and components platform with discharge pipe to the canal, rainwater drainage or

other in accordance with the urban certificate and appropriate norms and regulations.

- Prepare the final Design and technical documentation covering all compartments: Architecture,
Constructive/Structural Solutions (ACS), Electric Lighting/Power Equipment (EL/FPE), Internal and
External Water Supply and Sewage System (WSSW), Wastewater treatment plant (WWTP), Heating and
Ventilation (HV), Organization of Construction Works (OCW), Cost Estimation and Bill of Quantities
(CE/BoQ).

- Obtain necessary technical approvals and coordination of the design documentation from all relevant
institutions, in accordance with the provisions of the local regulations.

- The final Design documentation will be verified by authorized experts and its conformity will be confirmed
by issuing the appropriate verification report.

C. Estimation and Cost Verification:
- Calculate the Bill of Quantities considering all requirements of the beneficiary (School Administration,

UNICEF representatives) regarding materials, capacity, dimensions, etc.
- The CE/BoQ should be calculated considering the probability of unforeseen or hidden works that may be

discovered after the demolition or dismantling works are carried out.
- In accordance with local regulations, the CE/BoQ is also subject to verification and issuance of verification

report, as well as for Design documentation.

D. Additional requirements:
- In case the school does not have a hot water network, the design company should take into consideration

installation of water heaters and local hot water network to ensure the access to hot water at the
handwashing facilities.

- Provide deliverables in three copies on paper and in electronic format (DWG, PDF, WORD) to both
UNICEF and the beneficiary. Ensure that all formats are easily accessible and compatible for review and
distribution.

- Maintain open and timely communication with UNICEF, the school administration, and the contractor
throughout the project lifecycle. Respond promptly to inquiries and provide regular updates on project
progress, milestones, and any issues encountered.



- Ensure the quality and accuracy of all deliverables and consultancy services provided. Conduct thorough
reviews and quality checks to uphold professional standards and meet the expectations of both UNICEF
and the beneficiary.

 Other Specific Considerations: 
- The number of sanitary groups per school should be based on the current number of students, as provided

by the school administration.
- Ensure that any reconstruction or interventions required for the sanitary groups are included in the

technical expertise and design documentation. Major interventions beyond the scope should be discussed
with the UNICEF and school administration.

- Environmental factors should be considered, such as terrain, drainage, and proximity to existing
infrastructure, in determining the optimal placement of sanitary facilities.

- All design aspects and equipment choices will be preliminary coordinated with the school administration
and UNICEF representatives to ensure functionality and compliance with standards.

- All these requirements, including but not limited to those related to the functionality of the designed sanitary
groups and the installation of equipment such as water heaters and electric dryers, will be coordinated
closely with the school administration and UNICEF representatives. Their input and approval will be sought
to ensure that the final design meets the needs and standards required for the project's success.

E. Design standards and norms
- The design works are to be carried out in accordance with local legislation as well as with the norms and

standards in force.
- Whenever reference is made in the design to specific standards and codes that materials, installations,

and other goods to be provided must comply with, as well as the works to be performed or tested, the
provision of the latest editions or current revisions of the regulations and practical codes in force shall
apply, unless expressly stated otherwise in the contract.

- In order to ensure fairness and accessibility to all products on the market, the specifications
outlined in the design documentation must be generic and applicable to various solutions in the
WASH design. Specific product endorsements or recommendations are not acceptable. The design
should focus on technical parameters that accommodate different suppliers and technologies
within the field.

- The design requirements must ensure that the sanitary groups in all schools are accessible to
persons with reduced mobility as per national standard requirements, UNICEF Technical Cards
and Climate, Energy, Environment and Disaster Risk Reduction (CEED).

PARTICULAR DATA FOR SELECTED LOCATION 

The data and assessments provided in this chapter are intended to familiarize the engineering firm with the 
site conditions and school requirements. While every effort has been made to ensure the accuracy and 
completeness of this information, engineering firms are advised not to rely solely on it when preparing their 
offers. It is the responsibility of the engineering firms to conduct their own independent assessments and 
verifications to ensure the accuracy of their proposals. The information provided herein is for reference 
purposes only and should be used as a guide to assist in understanding the general project scope and 
requirements.  
It should be considered as well that the assessment was performed a few months ago, and there may be 
changes or updates to the site conditions since then. Therefore, companies are encouraged to conduct their 
own site assessments and verify all relevant information before submitting their offers. 
Thus, the engineering firm’s offer should be based on their own independent analysis and assessment of the 
project requirements and site conditions. 

R. Dondușeni, s. Sudarca ID 8

The school building is separated in 3 blocks, namely block A with three levels (level 1 for primary school, levels 
2 and 3 for lower secondary and upper secondary), block B with 2 levels (first floor for cafeteria and workshop, 
second floor for hall), and the last one with a single level designated for the sports hall and cafeteria. Repair 
works on the sanitary groups were carried out in 2021 on level 1 for primary school classes and level 2 for girls 
in lower secondary/upper secondary classes. The use of the sanitary groups was made possible after 
connecting to the centralized water distribution network in October 2023. There is a lack of sanitary groups for 
upper secondary classes, so the children use the latrines in the schoolyard. The sanitary groups lack a proper 
ventilation system, soap dispensers, and paper holders. The institution is supplied with water from the 
centralized system, which was put into operation in the autumn 2023, supply contract with the Sudarca 
Communal Service. Testing by CSP was conducted in August 2023 and meets minimum sanitation 
requirements. The institution does not have water filters. Drinking water is also provided at 17 access points 
(2 sinks for girls, primary school, 2 sinks for boys, primary school, 1 sink for staff/teachers, 2 sinks for girls, 
lower secondary/upper secondary classes, and 10 sinks near the cafeteria). The sinks in the cafeteria and 
sanitary groups are not accessible for younger children due to inappropriate height or lack of steps for access. 
The handwashing facilities are not connected to hot water system. It is necessary to install soap dispensers 
and paper holders and adjust the heigh of sinks for access of younger children. The locality does not have
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centralized sewage system and a sewage treatment plant. Wastewater from the sanitary groups and cafeteria 
is stored in two tanks since 2022, but the evacuation has not yet been carried out. The total number of toilet 
cubicles is 7 (4 for girls, including 2 for primary classes and 2 for lower secondary classes, 2 for boys in primary 
classes, 1 urinal, 1 for auxiliary staff and teachers). Handwashing facilities are not accessible to children with 
reduced mobility due to lack of access ramps and guiding bars. The handwashing facilities are not accessible 
to younger children due to the inappropriate height of the sinks. There are no sanitary groups for kitchen staff. 
The sports hall does not have sanitary groups or showers, but the space is available. There are no bins for the 
disposal of menstrual hygiene products.  

Table 27 Demographics of school, r. Dondușeni, s. Sudarca 

Boys 86 

Girls  84 

Pupils with disabilities    CES – 9 

Total pupils  170 

Teaching staff  18 

Other staff  11 

Total Staff  29 

Particular recommendations to take into consideration for selected location (but not limited to these): 
- Develop detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage

system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups for students with limited mobility. Sanitary groups for
boys at 3rd floor (block A) including all required installations and pipe system connection, Sanitary groups
and shower cabin in the existing spaces at locker room including renovation of the locker room and all
installations with pipe system connection, Sanitary groups for girls and boys at 1st floor (block B) for
workshop, Sanitary groups and shower cabin for kitchen staff with all installation and pipe system connection.
Sanitary groups at the festivities hall with all installations and pipe system connection.

- Develop the design for renovation of existing sanitary groups at 1st and 2nd floor (block A) for girls and boys
with all installation as soap dispensers and paper holders, ventilation system, pipe system connection.
Arrange a menstrual hygiene cabin for girls. Investigate the need and possible solutions for water filters
installation for drinking water. For handwash facilities near cafeteria installation of 2 washbasins for smaller
students, soap and paper holders, mirrors, pipe camouflage.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 27.1 Photo 27.2 

Photo 27.3 Photo 27.4 



Photo 27.5 Photo 27.6 

Photo 27.7 
Photo 27.8 

Photo 27.9 Photo 27.10 

Photo 27.11 Photo 27.12 

R. Soroca, s. Vasilcău ID 125

The school consists of 1 block with 3 levels constructed and put into operation in 1975. In 2016, indoor sanitary 
groups were built on the 1st floor of the school. Water is supplied from the school's own water tower, and 
wastewater is collected in a tank that is emptied once a year. The indoor sanitary groups are in satisfactory 
working condition but require intervention, namely: the installation of partition walls to provide necessary 
privacy, several mechanisms are defective in the toilet water tanks, the walls need repair works, installation of 
soap dispensers. Hot water is not connected to the washbasins. The sports hall has spaces designated for 
showers and sanitary groups that require repair and installation of equipment. The lighting system does not 
meet standards, and ventilation is only natural. The school does not have a grease separation system for the 
washbasins in the cafeteria.

Table 40 Demographics of school, r. Soroca, s. Vailcău 
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Boys 87 

Girls  73 

Pupils with disabilities    0 

Total pupils  160 

Teaching staff  20 

Other staff  12 

Total Staff  32 

Particular recommendations to take into consideration for selected location (but not limited to these): 
- Develop detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage

system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of WASH facilities in the existing proposed spaces near sports hall,
namely shower cabins and sanitary groups for girls and boys, with all installations and pipe system
connection.

- The design should include construction and installation of privacy walls from PVC/Aluminum in the existing
sanitary groups, Reparation of defective mechanisms in existing sanitary groups, Wall finish in existing
sanitary groups, Installation of water heaters for washbasins, Reparation/improvement of ventilation system,
Reparation/improvement of illumination system.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 40.1 Photo 40.2 

Photo 40.3 

R. Florești, s. Ciripcău ID 30

The school building consists of 3 levels, with a gymnasium and cafeteria on a single level, constructed in 1973, 
originally designed as a school. The institution operates on a single shift, with a total of 98 students, including 
46 girls and 52 boys. Rehabilitation works on the indoor sanitary groups have not been carried out so far, 
resulting in the absence of functional sanitary groups in the school. Only sinks in the hallway and near the 
cafeteria are functional. In 2023, a design and a cost estimates documentation were prepared for the repair of 
2 sanitary groups on the 1st and 2nd floors of the school building, and it was submitted to the Ministry of 
Education to allocate funds and carry out the works with no response. The school is connected to the 
centralized water supply system of the locality. Wastewater is discharged in a cesspit located on the school
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premises, which is emptied once every 2 months using its own pump. The sinks are not connected to hot 
water. Drinking water is provided from bottles placed in the classrooms and the methodological center. The 
school does not have a grease separation system for the sinks in the cafeteria area.  

Table 41 Demographics of school, r. Florești, s. Ciripcău 

Boys 52 

Girls  46 

Pupils with disabilities    0 

Total pupils  98 

Teaching staff  14 

Other staff  8 

Total Staff  22 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for renovation and reparation of existing washbasins in the cafeteria and install water
heaters. Installation of 4 washbasins in hallway. Installation of 1 washbasin in medical cabinet. Installation
of water filters.

- Develop the design for construction of sanitary groups for students with limited mobility.
- Develop the design for renovation of existing sanitary groups and construction of new sanitary groups.
- The design project should address any structural and functional issues present in the existing sanitary

facilities. Considerations should include upgrading plumbing systems, renovating fixtures and fittings,
improving ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant
building codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 41.1 

The space originally intended for sanitary facilities on the 2nd floor is currently being used as a library. It is proposed to 

relocate the library to the opposite wing of the building, in order to facilitate the construction of the sanitary facilities. This 

relocation would allow for the positioning of the sanitary facilities on the same water and sewage columns, including 

connecting the networks for the sink in the medical office, which is near these sanitary facilities. 

R. Florești, or. Mărculești, ID 93

The school building is designed with three levels, with an additional level designated for the sports hall and 
cafeteria. Due to low student numbers, the third level of the school building has been preserved and 
transformed into a museum. The first level is dedicated to primary school classes, while the second level is
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dedicated to middle school classes. The institution is supplied with water from a centralized system. The 
institution lacks water filtration facilities. Drinking water is provided from bottles placed in the hallway, 
administrative office, and methodical cabinet. There are 12 water distribution points (2 sinks for boys, 2 sinks 
for girls, 1 sink for staff/teachers, 1 sink for the resource center, and 6 sinks towards the cafeteria). Sinks 
located in cafeteria and sanitary groups are not accessible for younger children due to height or lack of steps. 
Rehabilitation works for sanitary groups were carried out in 2012 within the institution, on level 2 for boys and 
level 1 for female teachers and students with limited mobility, which now require further repairs. These sanitary 
groups require installation of hot water source, paper support and soap dispensers, replacement of old faucets, 
tinted glass windows installation, ventilation system installation (only natural ventilation is present), hand dryer 
installation, wall and ceiling repairs. Sinks located near cafeteria, totaling of 6 installations, lack hot water, soap 
and paper support, height adjustment for pupils. The town lacks centralized sewage and wastewater treatment 
installation. Wastewater collected into a cesspit built in 2013, is emptied monthly. The total number of toilet 
cubicles is 10 (4 for girls - one is not functional, 4 for boys - two are not functional, 1 for staff, 1 for students 
with limited mobility). Handwashing facilities are accessible to children with reduced mobility but are not 
accessible to younger children due to inappropriate sink height. There are no sanitary groups for kitchen staff. 
There are no bins for disposal of menstrual hygiene products.  

Table 7 Demographics of school, r. Florești, or. Mărculești 
Boys 104 

Girls  96 

Pupils with disabilities    2 - mobility 

Total pupils  200 

Teaching staff  23 

Other staff  13 

Total Staff  36 

Particular recommendations to take into consideration for selected location (but not limited to these): 
- Develop detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage

system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups and shower cabin for kitchen staff including
installations required.

- Develop the design for renovation of sanitary groups for boys at 2nd floor, Sanitary groups at 1st floor for
teaching staff and for girls including arranging a menstrual hygiene cabin, Sanitary groups for resource
center, Sanitary groups in sports hall, from existing spaces including all installations. For handwash
installations located near dining room: installation of 4 additional sinks for middle school students, 3 sinks
for primary students, camouflage of pipes, installation of 3 hand dryers, soap and paper holders, mirror
installation and water heaters installation.

- Investigate the need and possible solutions for water filters installation for drinking water.
- The design should address any structural and functional issues present in the existing sanitary facilities.

Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency

of the rehabilitated sanitary groups.

Photo 7.1 sports hall 

Photo 7.2 WASH facilities for kitchen staff 

R. Florești, s. Ștefănești, ID 101
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The Public Institution is currently a high school, but due to deficiencies in the number of children for high school 
grades it will change its status to general school. The study block is with 3 levels, and the gym, food block-
canteen and workshop are with one level. There are 191 children studying in this institution, aged 6-16 and 21 
teachers. The study block was built in 1968. The most recent repair of the sanitary groups was in 2017, which 
included the realization of sanitary groups on each floor. The drinking water source is managed by local public 
authorities through a supply contract, and its cost is 20.00 lei/m3. The water was tested in August 2023 and 
meets drinking water standards. At the time of the visit, the institution does not have filters for water filtration. 
There are 5 drinking water distribution points (sanitary groups teachers, sanitary groups people with 
disabilities, sanitary groups girls, sanitary groups boys and the canteen). The locality does not have centralized 
sewerage. Wastewater is stored in three cesscesspit/tank collection systems, evacuation is done monthly, with 
a cost of 5000 lei. The institution has sanitary groups for people with disabilities, and the total number of cabins 
is 7. Ventilation is done only naturally through windows. The total number of hands washing facilities is 10. Hot 
water is not accessible for all drinking water distribution and consumption points.   

Table 15 Demographics of school r. Florești, s. Ștefănești 
Boys 96 (35 class 1-4) 

Girls  95 (44 boys grade 1-4) 

Pupils with disabilities    20 with CES problem 

Total pupils  191 

Teaching staff  21+3 administrative 

Other staff  16 

Total Staff  40 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups as toilets and showers for students and kitchen staff
from one locker room.

- Develop the design for renovation of WASH facilities at the 1st floor for staff and people with limited mobility,
including installing water heaters. At the 2nd floor renovate the sanitary block for girls, installation of water
heaters and modification of one toilet cabin into a cabin for menstrual hygiene for women. At 3rd floor,
installation of ventilation system and repair/replacement of doors for cabins.

- Investigate the need and possible solutions for water filters installation for drinking water.
- Installation of sinks in classrooms of physics and chemistry, proper lighting in pre-canteen access area.
- The design should address any structural and functional issues present in the existing sanitary facilities.

Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 75 Photo 76 
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Photo 77 Girls locker room Photo 78 Shower and WC girls/kitchen staff 

R. Florești, s. Prodănești, ID 115

The building of the educational institution consists of a block with 3 levels (studies) and a second block 
with one level (sports hall and festivities hall) built in 1974. The study program is in one shift, 08:30-16:00. The 
institution has sanitary groups inside. The works for renovation/construction of SG were carried out in 2021. 
The drinking water supply is made from the centralized system, administered by local public authorities, the 
price of services is 14.00 lei/m3. The water test was performed in September 2023 and does not meet drinking 
water norms, it is used only as technical water. The distribution points of drinking water are 14 (1 canteen, 2 
chancery and 11 classes) from bottles. In the access area of the canteen are situated 5 sinks connected to 
cold and hot water. The sanitary groups are divided for teachers (1 cabin and 1 washbasin), girls (3 cabins 
and 2 sinks) and boys (2 cabins, 2 urinals and 2 sinks). Handwashing facilities are located inside the canteen 
and the sanitary groups, there are 10 pcs in total. Hot water from a common boiler is accessible only in the 
canteen and in the toilets for girls and teachers. The locality does not have centralized sewerage, wastewater 
is discharged into the cesspit/tank (built in 2020), emptied twice a year.    

Table 16 r. Florești, s. Prodănești 
Boys 92 (41 class 1-4) 

Girls  80 (31 boys grade 1-4) 

Pupils with disabilities    7 

Total pupils  172 

Teaching staff  16+2 administrative 

Other staff  11 

Total Staff  29 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for renovation and improvement of sanitary groups: for girls (replacement of toilet water
reservoirs if needed, installation of hand dryers, replacement of broken faucets. Modification of a shower
cabin into one cabin for women’s menstrual hygiene.

- Develop the design for renovation of sanitary groups for boys, namely: (installation of hand dryers,
installation of new taps for sinks, including pipes for water and sewerage, installation of privacy walls for
urinals), installation of guiding bars.

- The design should foresee construction of shower cabins as well for girls from the sports hall locker room.
Construction of sanitary groups for technical staff and kitchen staff. Installation of new sinks (5 in total),
including water and sewerage piping camouflaging.

- The design should foresee the construction of sanitary groups for people with limited mobility, adjusting the
toilets for teachers by installing guide bars.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.
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Photo 79 Photo 80 

Photo 81 

R. Fălești, s. Logofteni, ID 32
The gymnasium consists of 2 blocks. First block is an administrative block with one level, comprising a sports
hall (without interior repairs and heating system) and a cafeteria (without heating system). Second is the study
block with 2 levels. Rehabilitation or construction works for sanitary groups have not been initiated in the
institution, but it has interior spaces designed according to initial design of the building. The 1st and 2nd floors
of the study block have spaces for construction of sanitary groups for girls, boys, and teaching staff. The
administrative block has spaces for sanitary groups for kitchen staff. The centralized water system is managed
by APL Logofteni. Additionally, the institution has a shallow well. Water testing conducted by CSP in November
2023, the water did not meet drinking standards and is used only as technical water. There are no water filters
in the institution. Drinking water is used from water coolers, but due to the lack of financial resources of the
institution, it is no longer delivered. Wastewater from the sinks (located near cafeteria) is discharged into an
old cesspit located on the school premises and is not being emptied. Hot water is accessible at 2 washbasins.
The locality is not connected to centralized sewage system and wastewater treatment plant. Students,
teachers, and auxiliary staff use outdoor latrines. At the time of the visit, the institution does not have students
for the 9th grade.
Table 22 Demographics of school, r. Fălești, s. Logofteni

Boys 37 

Girls  47 

Pupils with disabilities    1 CES 

Total pupils  84 

Teaching staff  15 

Other staff  9 

Total Staff  24 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups at 1st and 2nd floor for girls, boys, for technical staff,
for students with limited mobility, including menstrual hygiene cabin, with all installations required and pipe
connections. Sanitary groups for kitchen staff including all installations and pipe connections. Shower cabins
in sports hall for girls and boys, with all installations and pipe connections.
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- The design should include renovation as well of handwash facilities located near dining room (including
refurbishment of walls surfaces and tiling, installation of water heaters, soap dispensers and paper holders,
mirror installation and 4 washbasins installation according to the height of the students.

- Investigate the need and possible solutions for water filters installation for drinking water.
- The design should address any structural and functional issues present in the existing sanitary facilities.

Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 12.1 1st floor girls 
Photo 12.2 1st floor boys  

Photo 12.3 1st floor teaching and technical staff Photo 12.4 Sanitary block for boys near dining room 

Photo 12.5 Sanitary block for girls near dining room 
Photo 12.6 Shower cabin kitchen staff  

Photo 12.7 Shower and sanitary block sports hall locker room for 

boys  

Photo 12.8 Shower and sanitary block sports hall locker room for 

girls  

Photo 12.9 Wash facilities 2nd floor, girls  
Photo 12.10 Wash facilities 2nd floor, staff 
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Photo 12.11 2nd floor WASH facilities girls 

R. Fălești, s. Călinești, ID 91
The "Gheorghe Vrabie" Gymnasium is located in the Calinesti village, situated in the northern part of the
country. The building was constructed in 1972 as a general school. The institution's building was designed
with a three-level study block (third level is preserved due to the low number of children) and a central
administrative block with one level (housing the gymnasium classes and cafeteria).
Rehabilitation works on the sanitary groups were carried out in 2016 on the first floor of the study block. The
sanitary groups built in 2016 do not have a ventilation system, hot water, soap, or paper support. It is necessary
to build sanitary groups on the second level of the study block for children and teachers, as well as sanitary
groups for kitchen staff and showers. There is no hot water at the sinks in the sanitary groups built in
2016.  There are no washbasins for handwashing near the cafeteria. The built sanitary groups require minor
repairs and the addition of technical equipment. Drinking water is provided from 2 water tanks located in the
hallway on levels 1 and 2. The institution needs water filters. Water in the institution is supplied from a
centralized water system through a water supply contract with the local authorities, with a price of 20.00 lei/m3.
Water testing was conducted in August 2023 and does not meet minimum sanitation requirements, being used
only as technical water. The locality does not have centralized sewage, and wastewater from the sanitary
groups and cafeteria is discharged into the septic tank built in 2016, which has only been emptied once. There
are 5 handwashing facilities (2 sinks in the boys' sanitary groups, 2 sinks in the girls' sanitary groups, and 1
sink for teachers).
The total number of toilet cubicles is 7 (3 for girls, 3 for boys, 1 for auxiliary staff and teachers). Handwashing
facilities are not accessible to children with reduced mobility due to the lack of access ramps and guiding bars.
Table 30 Demographics of school, r. Fălești, s. Călinești
Boys 96 

Girls  112 

Pupils with disabilities    1 

Total pupils  208  

Teaching staff  17  

Other staff  13  

Total Staff  30  

Particular recommendations to take into consideration for selected location (but not limited to these): 
- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage

system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups in locker room existing spaces for sports hall, for girls
and boys, including all installations and pipe system connection. Sanitary groups for kitchen staff including
all installations and pipe system connection. Sanitary groups on the 2nd floor for girls, boys and staff, with
all installations needed and connection to pipe system of water and sewerage.

- The design should also include construction of sanitary groups for students with limited mobility with all
installations needed and connection to water and sewerage system.

- Create a design project for renovation of sanitary groups at 1st floor for boys, girls, and staff, renovation of
handwash facilities that are located near the cafeteria.

- Investigate the need and possible solutions for water filters installation for drinking water.
- The design should include the renovation/construction of sanitary groups as well for persons with limited

mobility.
- The design should address any structural and functional issues present in the existing sanitary facilities.

Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.
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Photo 20.1 
Photo 20.2 

Photo 20.3 
Photo 20.4 

Photo 20.5 
Photo 20.6 

R. Briceni, s. Cărăcușenii Vechi ID 58
The institution was constructed in 1968, currently classes for primary school take place in a single-level block.
In 2007, a two-level block for middle and high school classes was put into operation. The cafeteria block is
separate from the other two buildings. The institution has two sports halls. Each study block has a designated
water drinking point on the corridor, equipped with a water filter and fountain. Washbasins located outside the
sanitary groups are near the cafeteria (in total 4 pcs) and in the festive hall of the newly built block (in total 5
pcs). Drinking water is supplied through a contract with the local public administration, with costs covered by
the municipality. Water testing took place in August 2023 and complies with drinking water standards. The
institution lacks water filters. Neither the locality nor the institution has a centralized sewage system or sewage
treatment plant. Wastewater from the sanitary groups and cafeteria is discharged into a tank built in 1997.
Rehabilitation works on the sanitary groups were carried out in 2014 and renovated in 2023 for the primary
school block, which has 10 cubicles (4 for girls, 4 for boys, and one each for teachers and staff), with hot water
from a boiler. Boys sanitary groups lack urinals. There are 14 handwashing facilities (1 for teachers, 2 in the
children's sanitary groups, 5 in the festivities hall, and 4 washbasins near the cafeteria). Hot water is only
available in the sanitary groups renovated in 2023.

Table 32 Demographics of school, r. Briceni, s. Cărăcușenii Vehi 

Boys 176 

Girls  158 

Pupils with disabilities    0 

Total pupils  334 

Teaching staff  28 

Other staff  14 

Total Staff  42 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.



- Develop the design for construction of sanitary groups on the 2nd floor in middle and high school classes
block for staff, boys and girls, space taken from classroom, with all installation and pipe system connection.

- Develop a design for renovation of sanitary groups for staff, girls and boys in primary classes block,
installation of soap and paper holders, 4 urinals for boys. Renovation of washbasins for drinking water in
block for middle classes. Installation of water heaters, soap dispensers and paper holders, mirrors, 4 faucets,
2 washbasins for smaller students, pipe camouflage, hand dryers’ installation at handwash facilities near
cafeteria and near festivities hall.

- The design should include the renovation/construction of sanitary groups as well for persons with limited
mobility with all necessary installations.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 32.1 Photo 32.2 

Photo 32.3 

R. Briceni, s. Drepcăuți ID 113

The institution has four separate blocks, with study blocks for grades 5-11 having one level and primary classes 
blocks having two levels, with the basement being used as a boiler room. The cafeteria, also with one level, 
and the sports hall are separated. Washbasins located outside the sanitary groups consist of 3 washbasins 
near the cafeteria, 1 in the hallway leading to the annex of sanitary groups, and 2 washbasins in the hallway. 
Water supply is provided through a contract with the local public administration (APL) from the centralized 
distribution network, with costs covered by the municipality. Water testing was conducted in September 2023 
and does not meet drinking water standards. Drinking water is provided from 2 fountains located in a hallway 
for grades 5-11 and in the teachers lounge. The institution does not have water filters. The locality does not 
have a centralized sewage system or wastewater treatment plant. Wastewater from the sanitary groups and 
cafeteria is collected into two tanks but is not evacuated further. Due to the lack of sanitary groups inside the 
two-level study block, primary school children use the latrines in the schoolyard. Repair works on the access 
area to the cafeteria were carried out in 2021 by installing 2 washbasins, but they require pipes camouflage 
and installation of 2 more washbasins for younger children. Rehabilitation works in the sanitary groups were 
carried out in 2019 for the middle school study block by designing and constructing an annex. The annex has 
7 cubicles (3 for girls - 1 defective, 3 for boys - 1 defective, and one for teachers). Hot water is available at the
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washbasins inside the annex and near the cafeteria. There are 13 handwashing facilities (1 for teachers, 6 in 
the hallway of the annex, 1 in the hallway leading to the annex entrance, 3 near the cafeteria entrance, and 3 
inside the cafeteria).  

Table 36 Demographics of school, r. Briceni, s. Drepcăuți 
Boys 91 

Girls  77 

Pupils with disabilities    1 

Total pupils  168 

Teaching staff  19 

Other staff  9 

Total Staff  28 

Particular recommendations to take into consideration for selected location (but not limited to these): 
- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage

system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups for kitchen staff, with all installations and pipe system
connection, Sanitary groups and shower cabin for boys and girls near sports hall with all installations and
pipe system connection, space taken from nearby deposit/library, Construction of sanitary groups for girls
and boys of primary classes with all installations and pipe system connection (space taken from medical
cabinet). Construction of an area for handwash station at sports hall with all installations and pipe system
connection.

- The design should also foresee renovation of sanitary groups located in the annex, for boys (toilet cabin
reparation, illumination, door lock, soap and paper holders, 3 urinals installation with privacy walls, 1 cabin
for people with limited mobility), girls (reparation of toilet cabin, illumination, soap and paper holders, door
locks, menstrual hygiene cabin installation, trash bins for menstrual hygiene, 1 cabin for people with limited
mobility) and staff (toilet water tank replacement). Installation of water heaters, soap dispensers and paper
holders, mirrors for handwash facilities in hallway and near dining room (installation of 2 washbasins for
smaller students).

- Investigate the need and possible solutions for water filters installation for drinking water.
- The design should address any structural and functional issues present in the existing sanitary facilities.

Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 36.1 

Photo 36.2 
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Photo 36.3 

Photo 36.4 

R. Ungheni, s. Costuleni, ID 69

Costuleni Gymnasium consists of a three-level block, rehabilitation works of sanitary groups were carried out 
in 2008, and in 2020 construction of cabins from the institution's own budget was performed. Hot water is 
available only at the sinks inside the canteen. Sanitary groups require insignificant repairs and refurbishment 
with technical equipment. Drinking water is accessible only from the sinks inside the canteen. The institution 
has a classroom for wood and metal works, which does not have sinks and toilets at the time of the visit. The 
centralized water system is provided by contract with the "Communal Household", the source being an artesian 
well owned by the communal household. The water testing took place in August 2023 and does not meet the 
minimum requirements, it is used as technical water. The locality does not have centralized sewerage system, 
wastewater from sanitary groups and canteen is discharged into the cesspit/tank, which is emptied once every 
2-3 months. The three-level study block has sanitary groups located on the 1st and 2nd floor. The institution
has inside sanitary groups on the 1st floor for boys and staff, on the 2nd floor for girls and for teachers. The
existing sanitary facilities does not have sanitary groups for children with limited mobility.

Table 10 Demographics of school, r. Ungheni, s. Costuleni 

Boys 135 (59 class 1-4) 

Girls  148 (70 boys grade 1-4) 

Pupils with disabilities    2 with CES problem 

Total pupils  283 

Teaching staff  25 

Other staff  16 

Total Staff  41 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for renovation of sanitary groups at 1st and 2nd floor for girls and boys, including
ventilation system, lighting, doors. Installation of two sinks, including all necessary plumbing connections,
for the canteen facilities.

- Develop the design for construction of sanitation groups: toilets, and shower in the tennis hall room also
connection to water and wastewater network. For the classroom designated for metal and wood works,
construct separate sanitary groups for boys and girls. Additionally, install sinks in the classrooms and ensure
proper pipe connections.

- The design should include the renovation/construction of sanitary groups as well for persons with limited
mobility.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.



Photo 58 Photo 59 

Photo 60 

Photo 61 

Photo 62 

Photo 63 

Photo 64 
Photo 65 

R. Ocnița, s. Rujnița ID 97
The gymnasium in the locality of Rîbnița consists of two blocks, central block A with 3 levels and block B with 
2 levels. Renovation works on the sanitary groups were carried out in 2009 on levels 2 and 3 of the central
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study block. In 2023, the sanitary groups for teachers in block B and for boys in the central block were 
renovated. The total number of cubicles is 9 (3 cubicles for girls in primary school classes, 3 cubicles for boys 
in middle school classes, 1 cubicle for boys and 3 urinals, one each for teachers, and 2 in the dormitory). Water 
for handwashing facilities and sanitary groups is delivered from the shallow well on the gymnasium's premises. 
Expenses are incurred only for the maintenance and electricity consumed by the water pump, which is of the 
hydrophore type. Water testing was conducted in August 2023 and meets drinking water standards. The 
institution does not have water filters. The number of access points for drinking water and handwashing is 12 
(2 on level 3 for middle school girls, 1 on level 2 for primary school boys, 2 for teachers, 4 near the cafeteria, 
1 inside the cafeteria, and 2 on level 2 for primary school girls). The height of the washbasins is not suitable 
for younger children. Hot water is only available at the washbasins inside the cafeteria. The locality does not 
have a centralized sewage system or wastewater treatment plant. Wastewater from the sanitary groups and 
cafeteria is discharged into the tank built in 2012, that is evacuated twice a month. The cost is covered by the 
local authorities.  

Table 35 Demographics of school, r. Ocnița, s. Rujinița 

Boys 99 

Girls  90 

Pupils with disabilities    CES – 6 

Total pupils  189 

Teaching staff  19 

Other staff  15 

Total Staff  34 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups for students with limited mobility, including all
installations and pipe system connection.

- The design should include the rehabilitation/construction of sanitary groups on the 3rd floor for boys,
incorporating all necessary installations and pipe system connections. It should also cover the sanitary
facilities for kitchen staff, including all necessary installations and pipe system connections. Additionally, the
design should foresee shower cabins for both girls and boys, as well as sanitary groups for girls, boys, and
staff in the sports hall’s locker rooms, including all necessary installations and pipe system connections.

- The design should include the rehabilitation of existing sanitary groups on 3rd floor for girls, including the
installation of a dedicated cabin for menstrual hygiene, trash bins for menstrual hygiene products, ventilation
and illumination systems, soap and paper dispensers, mirrors, hand dryers, and water heaters. Additionally,
on the 2nd floor, the sanitary groups for boys in primary classes require the installation of water heaters,
privacy walls for urinals, ventilation systems, and replacement of doors and switches. For the girls' sanitary
groups in the central block of the 2nd floor, installation should include water heaters, soap and paper
dispensers, mirrors, ventilation systems, and illumination systems. In block B, the sanitary groups for staff
(male and female) necessitate the installation of water heaters, soap and paper dispensers, ventilation
systems, and trash bins.

- The design should include the installation of two washbasins dedicated for smaller students, along with soap
dispensers and paper holders, mirrors, and hand dryers. Additionally, it should address the rehabilitation of
the sewerage pipes at the handwash facilities near the dining room.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.



Photo 35.1 

Photo 35.2 

Photo 35.3 

Photo 35.4 

Photo 35.5 
Photo 35.6 

Photo 35.7 

R. Edineț, s. Cuconeștii Noi ID 116
The Public Institution Danu Gymnasium is designed in 2 levels. The institution was put into operation in 1979. 
The building was designed to serve as a school. The building was designed in a study block with three levels. 
Level 3 is preserved due to the reduced number of children. The institution's activity schedule is from 08:00-

15:00, with the age of the students ranging from 7 to 16 years old. Rehabilitation works of the sanitary groups 
were carried out in 2020 - on the 1st floor, including 2 cabins for boys, 2 cabins for girls, and 10 cubicles for 
teaching staff. The ventilation system is not functional in the sanitary groups. Hot water is not accessible at the 
handwashing facilities. The institution does not have sanitary groups for persons with limited mobility. In the 
access are of the cafeteria are installed 4 functional hand washing facilities out of the 10 installed in the 
institution. Drinking water is accessible in the institution. Water testing took place in December 2023 by ANSA 
and meets the minimum sanitation requirements, being used as drinking water. The centralized water system 
supply is managed by the Local Public Administration (APL) Cuconeștii Noi through a water supply contract. 
The service cost is 15.00 lei/m3. The locality does not have centralized sewerage system. Wastewater from 
sanitary groups and the cafeteria is discharged into the cesspool built in 1979. No emptying services have 
been carried out in recent years.
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Table 37 Demographics of school r. Edineț, s. Cuconeștii Noi 

Boys 88 

Girls  84 

Pupils with disabilities    0 

Total pupils  172 

Teaching staff  17 

Other staff  6 

Total Staff  23 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of sanitary groups on the 2nd floor in the proposed existing spaces.
- Develop the design for renovation of existing sanitary groups on the 1st floor for girls, boys and staff.

Additionally, it should include and the renovation of handwash installation near cafeteria.
- The design should include the renovation/construction of sanitary groups as well for persons with limited

mobility.
- The design should address any structural and functional issues present in the existing sanitary facilities.

Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 37.1 sanitary blocks for staff  
Photo 37.2 left wing sanitary block 2nd floor  

Figure 37.3 right wing sanitary block 

Figure 37.4 WASH facilities kitchen staff  

R. Șoldănești, s. Cușmirca ID 111

The school consists of 3 two-level blocks put into operation in 1964. The school operates on a single shift, with 
a total of 176 students, including 92 girls and 84 boys. In 2002, a water supply and sewage system was 
constructed in the school. Water is pumped from a shallow well and stored in a water tower located on the 
school premises. Wastewater is discharged in a non-compliant tank that is not accordingly insulated, allowing 
the water to infiltrate into the soil. Additionally, the tank is not emptied regularly. The indoor sanitary groups
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are in satisfactory working condition, but their number is insufficient, and there are no sanitary groups adapted 
for people with limited mobility. Hot water is not connected to the washbasins.  

Table 39 Demographics of school, r. Șoldănești, s. Cușmirca 

Boys 91 

Girls  66 

Pupils with disabilities    0 

Total pupils  157 

Teaching staff  15 

Other staff  15 

Total Staff  30 

Particular recommendations to take into consideration for selected location (but not limited to these): 

- Develop the detailed design of the wastewater treatment plant (WWTP) and connection to building sewerage
system to ensure efficient treatment of wastewater from the sanitary facilities. Including connection of
wastewater and water pipes for constructed sanitary groups.

- Develop the design for construction of new sanitary groups in the proposed existing spaces with all
installations and pipe system connection.

- The design should include the renovation/construction of sanitary groups as well for persons with limited
mobility.

- The design will include the renovation as well of handwash facilities and installation of water heaters.
Installation of washbasins in primary classrooms, physic classrooms, technology classrooms, with proper
height for smaller students.

- The design should address any structural and functional issues present in the existing sanitary facilities.
Considerations should include upgrading plumbing systems, renovating fixtures and fittings, improving
ventilation and lighting, ensuring accessibility for persons with disabilities, and adhering to relevant building
codes and regulations.

- Additionally, prioritize the use of sustainable and durable materials to enhance the longevity and efficiency
of the rehabilitated sanitary groups.

Photo 39.1 Proposed space sports block Photo 39.2 
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